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1.
Publication reference

TRTA Supply/03-07/IT Hardware-BPS 
2. 
Procedure

Local open tender

3. 
Programme

Trade Related Technical Assistance Programme 

4. 
Financing

Financing Agreement No. ASIA/2004/16781

5. 
Contracting authority 
· NATIONAL ECONOMIC AND DEVELOPMENT AUTHORITY

6. 
Contract description

The subject of the contract is the delivery, installation, putting into operation, two (2) years maintenance and warranty and three 5-days training for 5 IT personnel by the Contractor of the following goods 1) Servers including maintenance and warranty and training, 2) Server and Network Components including warranty, maintenance and training, 3) Desktop Personal Computers including hardware and software warranty in 3 lots for the Bureau of Product Standards (BPS), 3rd Floor Trade & Industry Bldg., 361 Sen. Gil Puyat Avenue, Makati City 1200, Philippines, Delivery Duty Paid (DDP) within 60 days from contract signature.
7. 
Indicative number and titles of Lots

Three (3) lots

8. 
Intended timing of publication of the procurement notice

August 17, 2007

9. 
Additional information

No applications or requests for further information should be sent at this stage
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Remarks: There must be a minimum period of 30 calendar days between the publication of this contract forecast and the publication of the corresponding procurement notice. 

No applications or requests for further information should be sent at this stage.



10. Legal basis

Council Regulation (EEC) No 443/92 of 25 February 1992 on financial and technical assistance to, and economic cooperation with, the developing countries in Asia and Latin America, as supplemented by Council Regulation (EC) N0 2112/2005 of 21 November 2005 on access to Community external assistance. Under these Regulations, the eligible legal persons for purposes of item 11 above are legal persons established in the following countries:
1°
EU Member States: Austria, Belgium, Cyprus, Denmark, Spain, Estonia, Finland, France, Germany, Hungary, Greece, Ireland, Italy, Latvia, Lithuania, Luxembourg, Malta, Netherlands, Poland, Portugal, Slovakia, Slovenia, Sweden, United Kingdom, Czech Republic, Bulgaria, Romania
2°
European Economic Area: Iceland, Liechtenstein, Norway 

3°
International organisations.

4° EU Official candidate country: Croatia, Macedonia, Turkey 

5° Developing Countries from the ALA region (excluding ACP States): Afghanistan, Saudi Arabia, Argentina, Bahrain, Bangladesh, Bhutan, Bolivia, Brazil, Cambodia, Chile, China (China refers to People's Republic of China excluding Taiwan, Hong Kong, and Macao), Columbia, Democratic Republic of Korea, Costa Rica, Cuba, Ecuador, El Salvador, Guatemala, Honduras, India, Indonesia, Iran, Iraq, Laos, Malaysia, Maldives, Mexico, Mongolia, Myanmar, Nepal, Nicaragua, Oman, Pakistan, Panama, Paraguay, Peru, Philippines, Sri Lanka, Thailand, Uruguay, Venezuela, Vietnam, Yemen.

SUPPLY PROCUREMENT NOTICE

PROCUREMENT OF IT HARDWARE: Bureau of Product Standards (BPS),

Department of Trade and Industry, Makati City, Philippines

1. 
Publication reference

TRTA Supply/03-07/IT Hardware-BPS 
2. 
Procedure

Local open tender

3. 
Programme

Trade Related Technical Assistance Programme 

4. 
Financing

Financing Agreement No. ASIA/2004/16781

5. 
Contracting authority

· NATIONAL ECONOMIC AND DEVELOPMENT AUTHORITY

CONTRACT SPECIFICATIONS

6. 
Description of the contract 

The subject of the contract is the delivery, installation, putting into operation, two (2) years maintenance and warranty and three 5-days training for 5 IT personnel by the Contractor of the following goods 1) Servers including maintenance and warranty and training, 2) Server and Network Components including warranty, maintenance and training, 3) Desktop Personal Computers including hardware and software warranty in 3 lots for the Bureau of Product Standards (BPS), 3rd Floor Trade & Industry Bldg., 361 Sen. Gil Puyat Avenue, Makati City 1200, Philippines , Delivery Duty Paid (DDP) within 60 days from contract signature.
7. 
Number and titles of lots

Three (3) lots

TERMS OF PARTICIPATION

8. 
Eligibility and rules of origin 

Participation is open to all legal persons [participating either individually or in a grouping (consortium) of tenderers] of the Member States and the countries and territories of the regions covered and/or authorised by the Regulations on access to Community external assistance and other specific instruments applicable to the programme under which the contract is financed (see also item 22 below). All goods supplied under this contract must originate in one or more of these countries. Participation of natural persons is directly governed by the specific instruments applicable to the programme under which the contract is financed.

9. 
Grounds for exclusion

Tenderers must submit a signed declaration, included in the Tender Form for a Supply Contract, to the effect that they are not in any of the situations listed in point 2.3.3 of the Practical Guide to contracts procedures for EC external actions.

10. 
Number of tenders

Tenderers may submit only one tender per lot. Tenders for parts of a lot will not be considered. Any tenderer may state in its tender that it would offer a discount in the event that its tender is accepted for more than one lot. Tenderers may not submit a tender for a variant solution in addition to their tender for the supplies required in the tender dossier.

11. Tender guarantee

Not required

12. Performance guarantee

The successful tenderer will be asked to provide a performance guarantee of 10% of the amount of the contract at the signing of the contract. This guarantee must be provided together with the return of the countersigned contract no later than 30 days after the tenderer receives the contract signed by the Contracting Authority. If the selected tenderer fails to provide such a guarantee within this period, the contract will be void and a new contract may be drawn up and sent to the tenderer which has submitted the next best compliant tender.

13. Information meeting and/or site visit

No information meeting is planned.
14. Tender validity

Tenders must remain valid for a period of 90 days after the deadline for submission of tenders.

15. Period of implementation 

Completion of the supply, delivery, installation, putting into operation, maintenance and three 5-days training for 5 IT personnel by the Contractor of the following goods 1) Servers including maintenance and warranty and training, 2) Server and Network Components including warranty, maintenance and training, 3) Desktop Personal Computers including hardware and software warranty, in 3 lots for the Bureau of Product Standards (BPS), 3rd Floor Trade & Industry Bldg., 361 Sen. Gil Puyat Avenue, Makati City 1200, Philippines shall be 60 days from the date of signature of the contract by both parties and two years after-sales service.  
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SELECTION AND AWARD CRITERIA

16.
Selection criteria 

The following selection criteria will be applied to tenderers.  In the case of tenders submitted by a consortium, these selection criteria will be applied to the consortium as a whole:  

1)
Economic and financial capacity of tenderer (based on i.e. item 3 of the Tender Form for a Supply Contract)

(a)
The average annual turnover of the tenderer for the last 3 years of closed accounts must exceed the financial proposal of the tender.

(b)
The tenderer must have other contracts of a similar or higher value to their financial proposal that are concurrent with the period of this contract.

2)
Professional capacity of tenderer (based on i.e. items 4 and 5 of the Tender Form for a Supply Contract)

(a)
The Tenderer (the firm or the consortium as a whole) must have at least three years of delivery, installation, putting into operation, maintenance, after-sales service and training of supply which is subject of this tender.
(b)
The Tenderer (the firm or the leading partner of a consortium) must have necessary professional certificates, if appropriate.

3)
Technical capacity of tenderer (based on i.a. items 5 and 6 of the Tender Form for a Supply Contract)

(a) 
During the last 3 years (2004, 2005, 2006) the tenderer must have successfully completed at least two contracts in the required field of expertise as described in Item 6 above.

(b)
The Tenderer (the firm or the consortium as a whole) shall, since January 2004, have successfully completed at least 1 supply contract amounting to at least 65% of the financial bid and involving activities such as delivery, installation, putting into operation, maintenance, after-sales service and training of supply which is subject of this tender.
An economic operator may, where appropriate and for a particular contract, rely on the capacities of other entities, regardless of the legal nature of the links which it has with them. It must in that case prove to the Contracting Authority that it will have at its disposal the resources necessary for performance of the contract, for example by producing an undertaking on the part of those entities to place those resources at its disposal. Under the same conditions, a consortium of economic operators may rely on the capacities of members of the consortium or of other entities.

17.
Award criteria

Price
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TENDERING

18.
How to obtain the tender dossier

The tender dossier is available at the Programme Task Force, EC-NEDA Trade Related Technical Assistance Programme located at 5th Floor NEDA sa Pasig, 12 St. Josemaria Escriva Drive, Ortigas Center, Pasig City or at the TRTA website: http://www.trtaphils.org  Tenders must be submitted using the standard Tender Form for a Supply Contract included in the tender dossier, whose format and instructions must be strictly observed.

Tenderers with questions regarding this tender should send them in writing to Ms. Brenda R. Mendoza, NEDA-TRTA Programme Director, NEDA sa Pasig, 12 St. Josemaria Escriva Drive, Ortigas Center, Pasig City, e-mail at brmendoza@neda.gov.ph (mentioning the publication reference shown in item 1) at least 21 days before the deadline for submission of tenders given in item 19. The Contracting Authority must reply to all tenderers' questions at least 11 days before the deadline for submission of tenders. Eventual clarifications to the tender dossier shall be published on the TRTA website at http://www.trtaphils.org
19. Deadline for submission of tenders

September 17, 2007 not later than 12:00 noon, Philippine time.
Any tender received after this deadline will not be considered.

20. Tender opening session

September 19, 2007 at 2:00pm at the 3rd Floor Trade and Industry Bldg., 361 Sen. Gil Puyat Avenue, Makati City 1200, Philippines.
21.
Language of the procedure

All written communications for this tender procedure and contract must be in English.  
22.
Legal basis

Council Regulation (EEC) No 443/92 of 25 February 1992 on financial and technical assistance to, and economic cooperation with, the developing countries in Asia and Latin America, as supplemented by Council Regulation (EC) N0 2112/2005 of 21 November 2005 on access to Community external assistance. Under these Regulations, the eligible legal persons for purposes of item 11 above are legal persons established in the following countries:
1°
EU Member States: Austria, Belgium, Cyprus, Denmark, Spain, Estonia, Finland, France, Germany, Hungary, Greece, Ireland, Italy, Latvia, Lithuania, Luxembourg, Malta, Netherlands, Poland, Portugal, Slovakia, Slovenia, Sweden, United Kingdom, Czech Republic, Romania, Bulgaria
2°
European Economic Area: Iceland, Liechtenstein, Norway 

3°
International organisations. 

4°
EU Official candidate country: Croatia, Macedonia, Turkey 

5°
Developing Countries from the ALA region (excluding ACP States): Afghanistan, Saudi Arabia, Argentina, Bahrain, Bangladesh, Bhutan, Bolivia, Brazil, Cambodia, Chile, China (China refers to People's Republic of China excluding Taiwan, Hong Kong, and Macao), Columbia, Democratic Republic of Korea, Costa Rica, Cuba, Ecuador, El Salvador, Guatemala, Honduras, India, Indonesia, Iran, Iraq, Laos, Malaysia, Maldives, Mexico, Mongolia, Myanmar, Nepal, Nicaragua, Oman, Pakistan, Panama, Paraguay, Peru, Philippines, Sri Lanka, Thailand, Uruguay, Venezuela, Vietnam, Yemen.

Contract to Supply IT Hardware

Publication Reference:  TRTA Supply/03-07/IT-Hardware-BPS 

The NATIONAL ECONOMIC AND DEVELOPMENT AUTHORITY (NEDA) with financial assistance from the ”Trade Related Technical Assistance Programme”: Financing Agreement No. ASIA/2004/16781 of the European Communities intends to award a supply contract for the delivery, installation, putting into operation, two (2) years maintenance and warranty and three 5-days training for 5 IT personnel by the Contractor of IT -HARDWARE in three (3) lots at the Bureau of Product Standards (BPS), 3rd Floor Trade & Industry Bldg., 361 Sen. Gil Puyat Avenue, Makati City 1200, Philippines. The tender dossier is available at the Programme Task Force, EC-NEDA Trade Related Technical Assistance Programme located at 5th Floor NEDA sa Pasig, 12 St. Josemaria Escriva Drive, Ortigas Center, Pasig City and will also be published on the TRTA website: http://www.trtaphils.org. 

The deadline for submission of tenders is September 17,2007.  Possible additional information or clarifications/questions shall be published on the above-mentioned website.






        







BRENDA R. MENDOZA

 




            







    Programme Director
Project: Trade Related Technical Assistance, Republic of the Philippines

Project No ASIA/2004/16781

​​​​​​​​​​​​​​​
Manila, August 17, 2007

Our ref.: TRTA Supply/03-07/IT-Hardware-BPS 
Dear Sirs,

SUBJECT: INVITATION TO TENDER FOR PROCUREMENT OF IT HARDWARE FOR THE BUREAU OF PRODUCT STANDARDS (BPS)– REPUBLIC OF THE PHILIPPINES

Further to your enquiry regarding the publication of the above-mentioned invitation to tender, please find enclosed the following documents, which constitute the tender dossier:

A. INSTRUCTIONS TO TENDERERS 

1. SUPPLIES TO BE PROVIDED

2. TIMETABLE

3. PARTICIPATION

4. ORIGIN

5. TYPE OF CONTRACT

6. CURRENCY

7. LOTS

8. PERIOD OF VALIDITY

9. LANGUAGE OF OFFERS

10. SUBMISSION OF TENDERS

11. CONTENT OF TENDERS

12. PRICING

13. ADDITIONAL INFORMATION BEFORE THE DEADLINE FOR SUBMISSION OF TENDERS

14. CLARIFICATION MEETING / SITE VISIT

15. ALTERATION OR WITHDRAWAL OF TENDERS

16. COSTS OF PREPARING TENDERS

17. OWNERSHIP OF TENDERS

18. JOINT VENTURE OR CONSORTIUM

19. OPENING OF TENDERS

20. EVALUATION OF TENDERS

21. SIGNATURE OF THE CONTRACT AND PERFORMANCE GUARANTEE

22. TENDER GUARANTEE

23. ETHICS CLAUSES

24. CANCELLATION OF THE TENDER PROCEDURE

25. APPEALS

B. DRAFT CONTRACT AND SPECIAL CONDITIONS, INCLUDING ANNEXES
DRAFT CONTRACT

SPECIAL CONDITIONS

ANNEX I
GENERAL CONDITIONS 

ANNEX II
TECHNICAL SPECIFICATIONS 

ANNEX III
TECHNICAL offer (to be tailored to the specific project)

ANNEX IV
BUDGET BREAKDOWN (model financial offer)

ANNEX V
FORMS

C. FURTHER INFORMATION
GLOSSARY

ADMINISTRATIVE COMPLIANCE GRID
EVALUATION GRID

D. TENDER FORM FOR A SUPPLY CONTRACT
For full information about procurement procedures please consult the Practical Guide to contract procedures for EC external actions, which can be downloaded from the following web page: http://europa.eu.int/comm/europeaid/tender/index_en.htm.

Any request for clarification must be received by the Contracting Authority in writing at least 21 days before the deadline for submission of tenders. The Contracting Authority will send a reply to tenderers' questions at least 11 days before the deadline for submission of tenders. If the Contracting Authority, either on its own initiative or in response to a request from a tenderer, provides additional information on the tender dossier, it will send such information in writing to all tenderers at the same time.

Costs incurred by the tenderer in preparing and submitting the tender proposals will not be reimbursed.

We look forward to receiving your tender at the address specified in the Instructions to Tenderers before 12:00noon Philippines time on September 17, 2007 as stated in the procurement notice. If you decide not to submit a tender, we would be grateful if you could inform us in writing, stating the reasons for your decision.

Yours sincerely, 

Ms. Brenda R. Mendoza, NEDA-TRTA Programme Director, NEDA sa Pasig, 12 St. Josemaria Escriva Drive, Ortigas Centre, Pasig City 1605, Philippines

Tel: +632 631 3739/2193

Fax: +632 631 3734

E-mail: brmendoza@neda.gov.ph / acsalvador@neda.gov.ph / tdgungab@neda.gov.ph
A.
INSTRUCTIONS TO TENDERERS
PUBLICATION REF.: TRTA Supply/03-07/IT-Hardware-BPS 
In submitting a tender, the tenderer accepts in full and without restriction the special and general conditions governing this contract as the sole basis of this tendering procedure, whatever his own conditions of sale may be, which he hereby waives. Tenderers are expected to examine carefully and comply with all instructions, forms, contract provisions and specifications contained in this tender dossier. Failure to submit a tender containing all the required information and documentation within the deadline specified will lead to the rejection of the tender. No account can be taken of any reservation in the tender as regards the tender dossier; any reservation will result in the immediate rejection of the tender without further evaluation.
A glossary of the terms used here is included in Part C of this tender dossier.

1 Supplies to be provided

1.1 The subject of the contract is the delivery, installation, putting into operation, two (2) years maintenance and warranty and three 5-days training for 5 IT personnel by the Contractor of the following goods 1) Servers including maintenance and warranty and training, 2) Server and Network Components including warranty, maintenance and training, 3) Desktop Personal Computers including hardware and software warranty, in 3 lots for the Bureau of Product Standards (BPS), 3rd Floor DTI Bldg., 361 Sen. Gil Puyat Avenue, Makati City 1200, Philippines , Delivery Duty Paid (DDP) within 60 days from contract signature.
Bureau of Product Standards:

(IT Hardware List and Quantity) 

	                                      Description
	             Units

	Lot 1:  SERVERS 
	

	            Portal Server

            Document Management Systems (DMS) Server

Order Fulfillment Server/SMTP Server
	One (1) unit

One (1) unit 

One (1) unit

	Lot 2: SERVER AND NETWORK COMPONENT
	

	            Server Rack with Rack mount LCD and UPS

Network Switch

Bandwidth Manager

KVM Switch


	One (1) unit

One (1) unit

One (1) unit

One (1) unit

	Lot 3:  DESKTOP PERSONAL COMPUTERS

           (refer to the specifications on page 75)
            
	Fifteen (15) units 


1.2 The supplies must comply fully with the technical specifications set out in the tender   dossier (technical annex) and conform in all respects with the drawings, quantities, models, samples, measurements and other instructions.

1.3 
The supplies described under lot(s) no 1-3 must be accompanied by a “list” of recommended spare parts. Neither the unit price nor the overall price of the spare parts will figure in the evaluation of the tender, except where the unit price or the number of parts varies substantially between the tenders received. The list of spare parts must be drawn up by the tenderer in the light of his professional experience and taking account of the places of use; it must show the unit prices of the parts, calculated on the basis of Article 11 (below). Nevertheless, the Contracting Authority reserves the right to alter the list of spare parts; any changes will appear in the contract.

1.4 
Tenderers are not authorised to tender for a variant in addition to the present tender 
2 Timetable
	
	DATE
	TIME

	Clarification meeting / site visit (if any)
	Not applicable
	Not applicable

	Deadline for request for any clarifications from the Contracting Authority
	25 August 2007
	12 noon

	Last date on which clarifications are issued by the Contracting Authority
	06 September 2007
	12 noon

	Deadline for submission of tenders
	 17 September 2007
	12 noon

	Tender opening session
	19 September 2007
	2:00pm

	Notification of award to the successful tenderer
	26 September 2007
	9:00am

	Signature of the contract
	07 October 2007
	9:00am



 * All times are in the time zone of the country of the Contracting Authority

( Provisional date

3. Participation

3.1. Participation in tendering is open on equal terms to:

- Natural and legal persons, companies or firms or public or semi-public agencies of the Member States of the European Union or the beneficiary countries.                                                                                          All goods offered must originate in one of these countries. (See Annex A1)

ANNEX A1

1° Member States: 

Austria, Belgium, Cyprus, Denmark, Spain, Estonia, Finland, France, Germany, Hungary, Greece, Ireland, Italy, Latvia, Lithuania, Luxembourg, Malta, Netherlands, Poland, Portugal, Slovakia, Slovenia, Sweden, United Kingdom, Czech Republic, Romania, Bulgaria
2° European Economic Area:

 Iceland, Liechtenstein, Norway 
3° Official candidate country: 

Croatia, Macedonia, Turkey 
4° ALA – Developing Countries from the ALA region: 

Afghanistan, Saudi Arabia, Argentina, Bahrain, Bangladesh, Bhutan, Bolivia, Brazil, Cambodia, Chile, China (China refers to People's Republic of China excluding Taiwan, Hong Kong, and Macao), Columbia, Democratic Republic of Korea, Costa Rica, Cuba, Ecuador, El Salvador, Guatemala, Honduras, India, Indonesia, Iran, Iraq, Laos, Malaysia, Maldives, Mexico, Mongolia, Myanmar, Nepal, Nicaragua, Oman, Pakistan, Panama, Paraguay, Peru, Philippines, Sri Lanka, Thailand, Uruguay, Venezuela, Vietnam, Yemen.
3.2. These terms refer to all nationals of the said states and to all legal entities, companies or partnerships constituted under, and governed by, the civil, commercial or public law of such states and having their statutory office, central administration or principal place of business there. A legal entity, company or partnership having only its statutory office there must be engaged in an activity which has an effective and continuous link with the economy of the state concerned. 
3.3. These rules apply to:


a) Tenderers

b) Members of a consortium


c) Subcontractors
3.4    Natural persons, companies or undertakings meeting the conditions set out in section 2.3.3 of the Practical Guide to contract procedures for EC external actions are excluded from participation in and the award of contracts. Otherwise they risk exclusion from contracts and grants in accordance with section 2.3.5 of the Practical Guide. Tenderers or candidates who have been guilty of making false declarations will also incur financial penalties representing 10% of the total value of the contract being awarded. That rate may be increased to 20% in the event of a repeat offence within five years of the first infringement.

3.5
To be eligible for participation in this tender procedure, tenderers must prove to the satisfaction of the Contracting Authority that they comply with the necessary legal, technical and financial requirements and have the wherewithal to carry out the contract effectively.

4. Origin

Unless otherwise provided in the Special Conditions, supplies must originate in the following
 countries :
1° Member States : 

Austria, Belgium, Cyprus, Denmark, Spain, Estonia, Finland, France, Germany, Hungary, Greece, Ireland, Italy, Latvia, Lithuania, Luxembourg, Malta, Netherlands, Poland, Portugal, Slovakia, Slovenia, Sweden, United Kingdom, Czech Republic, Romania, Bulgaria
2° European Economic Area:

 Iceland, Liechtenstein, Norway 
3° Official candidate country: 

Croatia, Macedonia, Turkey 
4° ALA – Developing Countries from the ALA region: 

Afghanistan, Saudi Arabia, Argentina, Bahrain, Bangladesh, Bhutan, Bolivia, Brazil, Cambodia, Chile, China (China refers to People's Republic of China excluding Taiwan, Hong Kong, and Macao), Columbia, Democratic Republic of Korea, Costa Rica, Cuba, Ecuador, El Salvador, Guatemala, Honduras, India, Indonesia, Iran, Iraq, Laos, Malaysia, Maldives, Mexico, Mongolia, Myanmar, Nepal, Nicaragua, Oman, Pakistan, Panama, Paraguay, Peru, Philippines, Sri Lanka, Thailand, Uruguay, Venezuela, Vietnam, Yemen.
When submitting his tender, the tenderer must state expressly that all the goods meet the requirements concerning origin and must state the respective countries of origin. He may be asked to provide additional information in this connection.

5. Type of contract

Unit-price

6. Currency

Tenders must be presented in Euro.

7. Lots

If the tender procedure is divided into lots

7.1 The tenderer may submit a tender for one, several lots or all of the lots.

7.2 Each lot will form a separate contract and the quantity indicated for different lot will be indivisible. The tenderer must offer the whole of the quantity or quantities indicated for each lot.  Under no circumstances must tenders for part of the quantities required be taken into considerations. If the tenderer is awarded more than one lot, a single contract may be concluded covering all those lots.

1.3 A tenderer may include in his tender the overall discount he would grant in the event of some or all of the lots for which he has submitted a tender being awarded. The discount should be clearly indicated for each lot in such a way that it can be announced during the public tender opening session.

1.4 Contracts will be awarded lot by lot, but the Contracting Authority may select the most favourable overall solution after taking account of any discounts offered.

8. Period of validity

8.1. Tenderers shall be bound by their tenders for a period of 90 days from the deadline for the submission of tenders.

8.2. In exceptional cases and prior to the expiry of the original tender validity period, the Contracting Authority may ask tenderers in writing to extend this period by 40 days. Tenderers that agree to do so will not be permitted to modify their tenders. If they refuse, their participation in the tender procedure will be terminated.
The successful tenderer will be bound by his tender for a further period of 60 days following receipt of the notification that he has been selected. The further period is added to the initial period of 90 days irrespective of the date of notification.
9. Language of offers

9.1. The offers, all correspondence and documents related to the tender exchanged by the tenderer and the Contracting Authority must be written in the language of the procedure which is English.

9.2
Supporting documents and printed literature furnished by the tenderer may be in another language, provided they are accompanied by a translation into the language of the procedure. For the purposes of interpretation of the tender, the language of the procedure will prevail. 
10.  Submission of tenders

10.1. All tenders must be submitted in one original, marked “original”, and 3 copies signed the same way as the original and marked “copy”. [other specifications regarding the submission of tenders]
10.2. All tenders must be received at National Economic and Development Authority (NEDA) Attn: Ms. Brenda R. Mendoza, NEDA-TRTA Programme Director, 12 St. Josemaria  Escriva Drive Ortigas Centre, Pasig City 1605, Philippines.

10.3. All tenders, including annexes and all supporting documents, must be submitted in a sealed envelope bearing only:

a)
The above address;

b)
The reference code of this tender procedure, (i.e., <publication reference>);

c)
Where applicable, the number of the lot(s) tendered for;

d)
The words “Not to be opened before the tender opening session” in the
 language of the tender dossier and Hindi dapat buksan bago ang takdang araw ng pagbubukas.

e)
The name of the tenderer.

The technical and financial offers must be placed together in a sealed envelope. The envelope should then be placed in another single sealed envelope/package, unless their volume requires a separate submission for each lot.
11. Content of tenders

All tenders submitted must comply with the requirements in the tender dossier and comprise:

Part 1: Technical offer:

A detailed description of the supplies tendered in conformity with the   technical specifications, including any documentation required, including if applicable;
· a list of the manufacturer's recommended spare parts and consumables (only for information);

· a proposal for two years maintenance and warranty;

· a training proposal for 5 IT personnel related to equipment operation, installation and maintenance.

The technical offer is presented as per template (See annex III) 

Part 2: Financial offer:

· A financial offer calculated on a basis of  DDP
 for the supplies tendered. 

· A financial proposal for two years maintenance and warranty

· A financial proposal for the training for 5 IT personnel related to equipment operation, installation and maintenance.

Part 3: Documentation:

To be supplied following templates in annex*:

The “Tender Form for a Supply Contract”, duly completed,  which includes the tenderer’s declaration, point 7, (from each member if a consortium): 

The details of the bank account into which payments should be made (financial identification form) (Where the tenderer has already signed another contract with the European Commission, he may provide instead of the financial identification form either his financial identification form number or a copy of the financial identification form provided on that occasion, unless a change occurred in the meantime)

 The legal entity file and the supporting documents (Where the tenderer has already signed another contract with the European Commission, he may provide instead of the legal entity sheet and its supporting documents either his legal entity number or a copy of the legal entity sheet provided on that occasion, unless a change in his legal status occurred in the meantime.)

To be supplied on free formats: 

 a description of the organisation of the warranty tendered, which must be in accordance with the conditions laid down in Article 32 of the General Conditions.
 [If a commercial warranty is required: A description of the organisation of the commercial warranty tendered in accordance with the conditions laid down in Article 32 of the Special Conditions]

 a statement by the tenderer attesting the origin of the supplies tendered (or other proofs of origin).

 duly authorised signature: an official document (statutes, power of attorney, notary statement, etc.) proving that the person who signs on behalf of the company/joint venture/consortium is duly authorised to do so.

Remarks:


Tenderers are requested to follow this order of presentation.


Annex* refers to templates attached to the tender dossier. These templates are also available on http://europa.eu.int/comm/europeaid/tender/gestion/pg/index_en.htm.  
12. Pricing

12.1. Tenderers will be deemed to have satisfied themselves, before submitting their tender(s), as to (its)(their) correctness and completeness, to have taken account of all that is required for the full and proper execution of the contract and to have included all costs in their rates and prices.

12.2. Depending on whether the supplies proposed are manufactured locally or are to be imported into the country of the Beneficiary, Tenderers must quote, by lot, unit (and overall) prices for their tenders on one of the following bases:

a)
for supplies manufactured locally, unit and overall prices must be quoted for delivery to the place of destination and in accordance with the above conditions, excluding all   domestic taxation applicable to their manufacture and sale;

b)
for supplies to be imported into the country of the Beneficiary, unit and overall prices must be quoted for delivery to the place of destination and in accordance with the above conditions, excluding all duties and taxes applicable to their importation and VAT, which shall be borne by the Beneficiary Agency, Bureau of Product Standards (BPS).
12.3. Whatever the origin of the supplies, the contract is exempt from stamp and registration duties.


12.4. The prices for the contract are fixed and not subject to revision.

13. Additional information before the deadline for submission of tenders

The tender dossier should be clear enough to preclude the need for tenderers to request additional information during the procedure. If the Contracting Authority, either on its own initiative or in response to a request from a prospective tenderer, provides additional information on the tender dossier, it must send such information in writing to all other prospective tenderers at the same time.

Tenderers may submit questions in writing to the following address : Ms. Brenda R. Mendoza, NEDA-TRTA Programme Director, NEDA sa Pasig, 12 St. Josemaria Escriva Drive Ortigas Centre, Pasig City 1605, Philippines , (Telephone: + 632 6313739/2193; Fax: +632 6313734) Email: brmendoza@neda.gov.ph/acsalvador@neda.gov.ph  21 days before the deadline for submission of tenders, specifying the publication reference and the contract title.

Any clarification of the tender dossier will be published on the TRTA website at http://www.trtaphils.org. at the latest 10 days before the deadline for submission of tenders. No further clarification will be provided after this date.

Any prospective tenderers seeking to arrange individual meetings with either the Contracting Authority and/or the European Commission during the tender period may be excluded from the tender procedure.

14. Clarification meeting/site visit

No clarification meeting/site visit planned.

15. Alteration or withdrawal of tenders

15.1. Tenderers may alter or withdraw their tenders by written notification prior to the deadline for submission of tenders referred to in Article 10.1. No tender may be altered after this deadline. Withdrawals must be unconditional and will end all participation in the tender procedure.
15.2. Any such notification of alteration or withdrawal must be prepared and submitted in accordance with Article 10. The outer envelope must be marked 'Alteration' or 'Withdrawal' as appropriate.
15.3. No tender may be withdrawn in the interval between the deadline for submission of tenders referred to in Article 10.1 and the expiry of the tender validity period. Withdrawal of a tender during this interval may result in forfeiture of the tender guarantee. 
16. Costs of preparing tenders

No costs incurred by the tenderer in preparing and submitting the tender are reimbursable. All such costs will be borne by the tenderer.

17. Ownership of tenders

The Contracting Authority retains ownership of all tenders received under this tender procedure. Consequently, tenderers have no right to have their tenders returned to them.

18. Joint venture or consortium

18.1. If a tenderer is a joint venture or consortium of two or more persons, the tender must be single with the object of securing a single contract, each person must sign the tender and will be jointly and severally liable for the tender and any contract. Those persons must designate one of their members to act as leader with authority to bind the joint venture or consortium. The composition of the joint venture or consortium must not be altered without the prior consent in writing of the Contracting Authority.
18.2. The tender may be signed by the representative of the joint venture or consortium only if he has been expressly so authorised in writing by the members of the joint venture or consortium, and the authorising contract, notarial act or deed must be submitted to the Contracting Authority in accordance with point 11 of these Instructions to Tenderers. All signatures to the authorising instrument must be certified in accordance with the national laws and regulations of each party comprising the joint venture or consortium together with the powers of attorney establishing, in writing, that the signatories to the tender are empowered to enter into commitments on behalf of the members of the joint venture or consortium. Each member of such joint venture or consortium must provide the proof required under Article 3.5 as if it, itself, were the tenderer.
19. Opening of tenders

19.1. The opening and examination of tenders is for the purpose of checking whether the tenders are complete, whether the requisite tender guarantees have been furnished, whether the required documents have been properly included and whether the tenders are generally in order.

19.2. The tenders will be opened in public session on  September 19, 2007: 2:00pm at 3rd Floor Trade and Industry Bldg., 361 Sen. Gil Puyat Avenue, Makati City 1200, Philippines by the committee appointed for the purpose. The committee will draw up minutes of the meeting, which will be available on request.

19.3. At the tender opening, the tenderers' names, the tender prices, any discount offered, written notifications of modification and withdrawal, the presence of the requisite tender guarantee and such other information as the Contracting Authority may consider appropriate may be announced.

19.4. After the public opening of the tenders, no information relating to the examination, clarification, evaluation and comparison of tenders, or recommendations concerning the award of the contract can be disclosed.

19.5. In the interests of transparency and equal treatment and without being able to modify their tenders, tenderers may be required, at the sole written request of the evaluation committee, to provide clarifications within a reasonable time limit to be fixed by the evaluation committee. Any such request for clarification must not seek the correction of formal errors or of major restrictions affecting execution of the contract or distorting competition.
19.6. Any attempt by a tenderer to influence the evaluation committee in the process of examination, clarification, evaluation and comparison of tenders, to obtain information on how the procedure is progressing or to influence the Contracting Authority in its decision concerning the award of the contract will result in the immediate rejection of his tender.

19.7. All tenders received after the deadline for submission specified in the procurement notice or these instructions will be kept by the Contracting Authority. The associated guarantees will be returned to the tenderers. No liability can be accepted for late delivery of tenders. Late tenders will be rejected and will not be evaluated.

20.   Evaluation of tenders

20.1. Examination of the administrative conformity of tenders

The aim at this stage is to check that tenders comply with the essential requirements of the tender dossier. A tender is deemed to comply if it satisfies all the conditions, procedures and specifications in the tender dossier without substantially departing from or attaching restrictions to them. 
Substantial departures or restrictions are those which affect the scope, quality or execution of the contract, differ widely from the terms of the tender dossier, limit the rights of the Contracting Authority or the tenderer's obligations under the contract or distort competition for tenderers whose tenders do comply. Decisions to the effect that a tender is not administratively compliant must be duly justified in the evaluation minutes.
If a tender does not comply with the tender dossier, it will be rejected immediately and may not subsequently be made to comply by correcting it or withdrawing the departure or restriction.

20.2. Technical evaluation


After analysing the tenders deemed to comply in administrative terms, the evaluation committee will rule on the technical admissibility of each tender, classifying it as technically compliant or non-compliant.


The minimum qualifications required (see selection criteria in Procurement Notice point 16) are to be evaluated at the start of this stage.

Since the contracts include after-sale service and /or training, the technical quality of such services should also be evaluated by using yes/no criteria as specified in the tender dossier.  

20.3. To facilitate the examination and evaluation of tenders, the evaluation committee may ask each tenderer individually for clarification of his tender, including breakdowns of prices. The request for clarification and the response must be in writing, but no change in the price or substance of the tender may be sought, offered or permitted except as required to confirm the correction of arithmetical errors discovered during the evaluation of tenders pursuant to Article 20.4. Decisions to the effect that a tender is not technically compliant must be duly justified in the evaluation minutes.
20.4. Financial evaluation
a)
Tenders found to be technically compliant shall be checked for any arithmetical 
 
errors in computation and summation. Errors will be corrected by the evaluation 
 
committee as follows:


- where there is a discrepancy between amounts in figures and in words, the amount in words will be the amount taken into account;


- except for lump-sum contracts, where there is a discrepancy between a unit price and the total amount derived from the multiplication of the unit price and the quantity, the unit price as quoted will be the price taken into account.

b) 
Amounts corrected in this way will be binding on the tenderer. If the tenderer 
 
does not accept them, his tender will be rejected.
20.5 
Variant solutions
Variant solutions will not be taken into consideration.

20.6
Award criteria

Price

21. Signature of the contract and performance guarantee

21.1 The successful tenderer will be informed in writing that its tender has been accepted (notification of award).  Before the Contracting Authority signs the contract with the successful tenderer, the successful tenderer must provide the documentary proof or statement required under the law of the country in which the company (or each of the companies in case of a consortium) is established, to show that it does not fall into the exclusion situations listed in section 2.3.3 of the Practical Guide to contract procedures for EC external actions. This evidence or these documents or statements must carry a date, which cannot be more than 1 year before the date of notification of the award. In addition, a sworn statement shall be furnished stating that the situations described in these documents have not changed since then.

21.2 The successful tenderer shall also provide evidence of the financial and economic standing and the technical and professional capacity according to the selection criteria for this call for tender specified in the procurement notice, point 16. The documentary proof required are listed in sections 2.4.12.1.3 and 2.4.12.1.4 of the Practical Guide to contract procedures for EC external actions. 

21.3 If the successful tenderer fails to provide the documentary proof or statement or the evidence of the financial and economic standing and the technical and professional capacity within 15 calendar days following the notification of award or if the successful tenderer is found to have provided false information, the award will be considered null and void. In such a case, the Contracting Authority may award the tender to another tenderer or cancel the tender procedure.
21.4 The Contracting Authority reserves the right to vary the quantities specified for the lot(s)/items of lot(s) within a range of 100%. The total value of the supplies may not rise or fall as a result of the variation in the quantities by more than 25 % of the contract price at the time of contracting and during the validity of the contract. The unit prices used in the tender shall be applicable to the quantities procured under the variation. 

21.5
Within 30 days of receipt of the contract already signed by the Contracting Authority, the selected tenderer must sign and date the contract and return it, with the performance guarantee, to the Contracting Authority. On signing the contract, 
the successful tenderer will become the Contractor and the contract will enter into
force.

21.6
If he fails to sign and return the contract and any financial guarantee required within 30 days after receipt of notification, the Contracting Authority may consider the acceptance of the tender to be cancelled without prejudice to the Contracting Authority's right to seize the guarantee, claim compensation or pursue any other remedy in respect of such failure, and the successful tenderer will have no claim whatsoever on the Contracting Authority.

21.7
The performance guarantee referred to in the General Conditions is set at 10% of the amount of the contract and must be presented in the form specified in the annex to the tender dossier. It will be released within 45 days of the issue of the final acceptance certificate by the Contracting Authority, except for the proportion assigned to after-sales service which will be released within 45 days of the end of 1 year guaranty period.

22. Tender guarantee


Not required. 

23. Ethics clauses

23.1. Any attempt by a candidate or tenderer to obtain confidential information, enter into unlawful agreements with competitors or influence the committee or the Contracting Authority during the process of examining, clarifying, evaluating and comparing tenders will lead to the rejection of his candidacy or tender and may result in administrative penalties.

23.2. Without the Contracting Authority's prior written authorisation, a Contractor and his staff or any other company with which the Contractor is associated or linked may not, even on an ancillary or subcontracting basis, supply other services, carry out works or supply equipment for the project. This prohibition also applies to any other projects that could, owing to the nature of the contract, give rise to a conflict of interest on the part of the Contractor.
23.3. When putting forward a candidacy or tender, the candidate or tenderer shall declare that he is affected by no potential conflict of interest and has no equivalent relation in that respect with other tenderers or parties involved in the project. Should such a situation arise during execution of the contract, the Contractor must immediately inform the Contracting Authority.
23.4. The Contractor must at all times act impartially and as a faithful adviser in accordance with the code of conduct of his profession. He shall refrain from making public statements about the project or services without the Contracting Authority's prior approval. He may not commit the Contracting Authority in any way without its prior written consent.
23.5. For the duration of the contract the Contractor and his staff shall respect human rights and undertake not to offend the political, cultural and religious mores of the beneficiary state.

23.6. The Contractor may accept no payment connected with the contract other than that provided for therein. The Contractor and his staff must not exercise any activity or receive any advantage inconsistent with their obligations to the Contracting Authority.
23.7. The Contractor and his staff shall be obliged to maintain professional secrecy for the entire duration of the contract and after its completion. All reports and documents drawn up or received by the Contractor shall be confidential.
23.8. The contract shall govern the Contracting Parties' use of all reports and documents drawn up, received or presented by them during the implementation of the contract.

23.9. The Contractor shall refrain from any relationship likely to compromise his independence or that of his staff. If the Contractor ceases to be independent, the Contracting Authority may, regardless of injury, terminate the contract without further notice and without the Contractor having any claim to compensation.
23.10. The Commission reserves the right to suspend or cancel project financing if corrupt practices of any kind are discovered at any stage of the award process and if the Contracting Authority fails to take all appropriate measures to remedy the situation. For the purposes of this provision, "corrupt practices" are the offer of a bribe, gift, gratuity or commission to any person as an inducement or reward for performing or refraining from any act relating to the award of a contract or implementation of a contract already concluded with the Contracting Authority.
23.11. All tenders will be rejected or contracts terminated if it emerges that the award or implementation of a contract has given rise to unusual commercial expenses.

23.12. Such unusual commercial expenses are commissions not mentioned in the main contract or not stemming from a properly concluded contract referring to the main contract, commissions not paid in return for any actual and legitimate service, commissions remitted to a tax haven, commissions paid to a recipient who is not clearly identified or commissions paid to a company which has every appearance of being a front company.

23.13. The Contractor undertakes to supply the Commission on request with all supporting documents relating to the conditions of the contract's execution. The Commission may carry out whatever documentary or on-the-spot checks it deems necessary to find evidence in cases of suspected unusual commercial expenses.
23.14. Contractors found to have paid unusual commercial expenses on projects funded by the Community are liable, depending on the seriousness of the facts observed, to have their contracts terminated or to be permanently excluded from receiving Community funds.

24. Cancellation of the tender procedure 

In the event of a tender procedure's cancellation, tenderers will be notified by the Contracting Authority. If the tender procedure is cancelled before the tender opening session the sealed envelopes will be returned, unopened, to the tenderers.
Cancellation may occur where:

· the tender procedure has been unsuccessful, namely where no qualitatively or financially worthwhile tender has been received or there has been no response at all;

· the economic or technical parameters of the project have been fundamentally altered;

· exceptional circumstances or force majeure render normal implementation of the project impossible;

· all technically compliant tenders exceed the financial resources available;

· there have been irregularities in the procedure, in particular where these have prevented fair competition.

25.
Appeals

Tenderers believing that they have been harmed by an error or irregularity during the award process may petition the Contracting Authority directly. The Contracting Authority must reply within 90 days of receipt of the complaint. If this procedure fails, the tenderer may have recourse to the following:

Where the European Commission is not the Contracting Authority and where informed of such a complaint, it must communicate its opinion to the Contracting Authority and do all it can to facilitate an amicable solution between the complainant (tenderer) and the Contracting Authority. If this procedure fails, the tenderer may have recourse to procedures established under the recipient’s national legislation.

B.
DRAFT CONTRACT AND SPECIAL CONDITIONS, INCLUDING ANNEXES
DRAFT CONTRACT
SUPPLY CONTRACT FOR EUROPEAN COMMUNITY EXTERNAL ACTIONS

No :
financed from the EC General Budget
The NATIONAL ECONOMIC AND DEVELOPMENT AUTHORITY (NEDA)  with financial assistance from the “TRADE RELATED TECHNICAL ASSISTANCE PROGRAMME (TRTA)” herein referred to as the Contracting Authority and represented  by MS. BRENDA R. MENDOZA, TRTA Programme Director, who is duly authorized for the purpose, with office address at NEDA sa Pasig, 12  St. Josemaria Escriva Drive, Ortigas Center, Pasig City;

of the one part,

and

<Full official name of Contractor> 

[Legal status/title]

[Official registration number]

[Full official address]

[VAT number]
, (“the Contractor”)

of the other part,

have agreed as follows:

CONTRACT TITLE : PROCUREMENT OF IT-hARDWARE FOR BUREAU OF PRODUCT STANDARDS (BPS) (Department of TRADE AND INDUSTRY)

Identification number : TRTA Supply/03-07/IT-Hardware-BPS 
Article 1
Subject
1.1 The subject of the contract is the delivery, installation, putting into operation, two (2) years maintenance and warranty and three 5-days training for 5 IT personnel by the Contractor of the following goods 1)  Servers including  maintenance and warranty  and training, 2) Server and Network Components including warranty, maintenance and training, 3) Desktop Personal Computers including hardware and software warranty, in 3 lots for the  Bureau of Product Standards (BPS), 3rd Floor Trade & Industry Bldg., 361 Sen. Gil Puyat Avenue, Makati City 1200, Philippines , Delivery Duty Paid (DDP) within 60 days from contract signature.
	                                  Description
	             Units

	Lot 1:  SERVERS 
	

	            Portal Server

            Document Management Systems (DMS) Server

            Order Fulfillment Server/SMTP Server
	One (1) unit

One (1) unit 

One (1) unit

	Lot 2 : SERVER AND NETWORK COMPONENT
	

	            Server Rack with Rack mount LCD and UPS

            Network Switch

             Bandwidth Manager

             KVM Switch
	One (1) unit

One (1) unit

One (1) unit

One (1) unit

	Lot 3:  DESKTOP PERSONAL COMPUTERS

(Refer to the specifications on page 75)
            
	Fifteen (15) units 


The place of acceptance of the supplies is the Bureau of Product Standards (BPS), 3rd Floor Trade & Industry Bldg., 361 Sen. Gil Puyat Avenue, Makati City 1200, Philippines, Delivery Duty Paid (DDP) within 60 days from contract signature.

1.2
 The Contractor shall comply strictly with the terms of the Special Conditions and the technical annex.

1.3 
The supplies must be accompanied by the spare parts described by the Contractor in his tender and by the accessories / other items necessary for using the goods, as specified in the Technical Specifications (Annex II).

Article 2
Origin
The supplies must originate in any following countries as stated in the Instructions to Tenderers: 

1° Member States: 

Austria, Belgium, Cyprus, Denmark, Spain, Estonia, Finland, France, Germany, Hungary, Greece, Ireland, Italy, Latvia, Lithuania, Luxembourg, Malta, Netherlands, Poland, Portugal, Slovakia, Slovenia, Sweden, United Kingdom, Czech Republic, Romania, Bulgaria
2° European Economic Area:

 Iceland, Liechtenstein, Norway 
3° International organizations

4° Official candidate country: 

Croatia, Macedonia, Turkey 
5° ALA – Developing Countries from the ALA region: 

Afghanistan, Saudi Arabia, Argentina, Bahrain, Bangladesh, Bhutan, Bolivia, Brazil, Cambodia, Chile, China (China refers to People's Republic of China excluding Taiwan, Hong Kong, and Macao), Columbia, Democratic Republic of Korea, Costa Rica, Cuba, Ecuador, El Salvador, Guatemala, Honduras, India, Indonesia, Iran, Iraq, Laos, Malaysia, Maldives, Mexico, Mongolia, Myanmar, Nepal, Nicaragua, Oman, Pakistan, Panama, Paraguay, Peru, Philippines, Sri Lanka, Thailand, Uruguay, Venezuela, Vietnam, Yemen 
6° Other countries:
A certificate of origin for the supplies must be provided by the Contractor at the latest when he requests provisional acceptance of the supplies. Failure to comply with this condition may result in the termination of the contract.

The origin of the goods shall be determined according to the Community Customs Code or the International agreements to which the country concerned is a signatory.
Article 3
Price
3.1
The price of the supplies shall be that shown on the financial offer (specimen in Annex IV). The total maximum contract price shall be in EURO.
3.2
 The price referred to in Article 3.1 above shall be the sole remuneration owed by the Contracting Authority to the Contractor under the contract. It shall be firm and shall not be subject to revision. 
3.3 
Payments shall be made in accordance with the General and/or Special Conditions (Articles 26 to 28).

Article 4
Order of precedence of contract documents
The contract is made up of the following documents, in order of precedence:

· the contract agreement;

· the Special Conditions

· the General Conditions (Annex I);

· the Technical Specifications (Annex II [including clarifications before the deadline for submission of tenders and minutes from the information meeting/site visit];

· the Technical Offer (Annex III [including clarifications from the tenderer provided during tender evaluation];

· the budget breakdown (Annex IV);

·  (specified forms and other relevant documents (Annex V));

The various documents making up the contract shall be deemed to be mutually explanatory; in cases of ambiguity or divergence, they should be read in the order in which they appear above. 

Done in English in three originals, two originals being for the Contracting Authority and one original being for the Contractor.

	For the Contractor
	For the Contracting Authority

	Name:
	
	Name:    Ms. Brenda R. Mendoza
	

	Title:
	
	Title:NEDA-TRTA Programme Director
	

	Signature:
	
	Signature:
	

	Date:
	
	Date:
	

	Endorsed for financing by the European Community.

	Name:
	
	
	

	Title:
	
	
	

	Signature:
	
	
	

	Date::
	
	
	


SPECIAL CONDITIONS

CONTENTS


These conditions amplify and supplement, if necessary, the General Conditions governing the contract. Unless the Special Conditions provide otherwise, those General Conditions remain fully applicable. The numbering of the Articles of the Special Conditions is not consecutive but follows the numbering of the Articles of the General Conditions. In exceptional cases, and with the authorisation of the competent Commission departments, other clauses may be introduced to cover specific situations.

Article 2:  Law applicable

2.1
Philippine law shall apply in all matters not covered by the provisions of the contract.

2.2
The language used shall be English.

Article 4: Communications

Any written communication relating to this Contract between the Contracting Authority and/or the Project Manager, on the one hand, and the Contractor on the other must state the Contract title and identification number, and must be sent by post, fax, e-mail or by hand.]

For the Contracting Authority:
Name:

Ms. Brenda R. Mendoza, NEDA-TRTA Programme Director
Address:
NEDA sa Pasig, 12 St Josemaria Escriva Drive Ortigas Centre, Pasig City 

Telephone:
+ 632 631 3739/2193;
Fax:

+632 6313734
E-mail:
: brmendoza@neda.gov.ph
For the Contractor
Name:

Address
Telephone:

E-mail:

Article 7:  Supply of documents

Article 8 :
Assistance with local regulations

Regarding imported goods, the Contractor shall receive administrative support from the Project Management Unit  to obtain the Certificate of aid goods from the ministry of Finance of the Republic of the Philippines for tax exemption. For more details, the Contractor is required to contact the Department of the Ministry of Finance in charge of this.

Regarding goods originated in the Republic of the Philippines, the supplier shall issue tax invoices in which the prices of goods shall include VAT.  VAT shall be borne by the Beneficiary Agency, Bureau of Product Standards (BPS).
Article 9 :
The Contractor's obligations
The Contractor shall take the necessary measures to ensure the visibility of the European Union financing or co financing. These measures must comply with the rules laid down and published by the Commission on the visibility of external operations: http://europa.eu.int/comm/europeaid/visibility/index_en.htm.
Article 10 :
Origin

Supplies must originate in any of the following eligible countries:

1° Member States : 

Austria, Belgium, Cyprus, Denmark, Spain, Estonia, Finland, France, Germany, Hungary, Greece, Ireland, Italy, Latvia, Lithuania, Luxembourg, Malta, Netherlands, Poland, Portugal, Slovakia, Slovenia, Sweden, United Kingdom, Czech Republic, Romania, Bulgaria
2° European Economic Area:

 Iceland, Liechtenstein, Norway 
3° International organizations

4° Official candidate country: 

Croatia, Macedonia, Turkey 
5° ALA – Developing Countries from the ALA region: 

Afghanistan, Saudi Arabia, Argentina, Bahrain, Bangladesh, Bhutan, Bolivia, Brazil, Cambodia, Chile, China (China refers to People's Republic of China excluding Taiwan, Hong Kong, and Macao), Columbia, Democratic Republic of Korea, Costa Rica, Cuba, Ecuador, El Salvador, Guatemala, Honduras, India, Indonesia, Iran, Iraq, Laos, Malaysia, Maldives, Mexico, Mongolia, Myanmar, Nepal, Nicaragua, Oman, Pakistan, Panama, Paraguay, Peru, Philippines, Sri Lanka, Thailand, Uruguay, Venezuela, Vietnam, Yemen 
6° Other countries  :
Article 11:  Performance guarantee

The amount of the performance guarantee shall be 10% of the Contract Value and the part in respect of after sales service including any amounts stipulated in addenda to the contract and will be released within 45 days of the issue of the final acceptance certificate by the Contracting Authority, except for the proportion assigned to after-sales service which will released within 45 days of the end of 2 years guaranty period.
Article 12:  Insurance


The supplier is responsible for all insurance in connection with the supplies until provisional acceptance.
Article 13:  Performance programme (timetable)

Delivery period should not exceed the time limit of 60 days.

Article 14:  Contractor's drawings

The tenderer shall submit with his technical proposal:

· Manufacturer’s original brochures, descriptive leaflets, specifications and drawings as appropriate for all items of equipment offered.

· A statement of the recognised national or international standards with which the manufacturers’ basic designs comply, as appropriate.

Article 15:  Tender prices

The tender price will be calculated on the basis of Delivery Duty Paid (DDP), including all costs related to the supplies as stated in Art. 15 of the General Conditions (Annex I), in particular and/or additionally:

· The cost of transport to the place of destination stated in Article 25 of the General Conditions.

· The cost of installation subject to the availability of technical instruction, the cost of putting into commission and trial operation of the equipment.

· Spare parts, accessories and/or consumables as may  be specified in the Technical Specifications (Annex II)

· The cost for training in the use of supplies where necessary

· The cost for two years maintenance and warranty.

· Offers made on other INCOTERMS will not be considered.

Article 17:  Patents and licences

As provided for in the General Conditions. 

Article 18:  Commencement order
18.1 On the day of the signature of the contract by the last party. No administrative order is required to this effect.

Article 19:  Period of Implementation 

19.1
The period of execution (delivery period) shall be 60 days from the date of signature of the contract by both parties.  No administrative order is required to this effect.

Article 22:  Variations

The Contracting Authority reserves the right, to vary the quantities specified for items of the lots at the time of contracting and during the validity of the contract within a range of +/- 100%. The total value of the supplies may not rise or fall as a result of the variation in the quantities by more than 25% of the contract price. The unit prices used in the tender shall be applicable to the quantities procured under the variation.

Article 24:  Quality of supplies


Preliminary technical acceptance is required.  Evidence must be provided (certificate of quality check by the producer).

Article 25:  Inspection and testing

25.1
The Contractor shall ensure that the supplies are delivered to the place of acceptance in time to allow the Project Manager to proceed with acceptance of the supplies. The Contractor is deemed to have fully appreciated the difficulties which he might encounter in this respect, and he shall not be permitted to advance any grounds for delay.

25.2
The Project Manager shall be entitled, from time to time, to inspect, examine, measure and test the components, materials and workmanship, and check the progress of preparation, fabrication or manufacture of anything being prepared, fabricated or manufactured for delivery under the contract, in order to establish whether the components, materials and workmanship are of the requisite quality and quantity. This shall take place at the place of manufacture, fabrication, preparation or at the place of acceptance or at such other places as may be specified in the Special Conditions.

Article 26:  Methods of payment
26.1
Payments shall be made in EURO, in accordance with the General Conditions. 

Payments shall be authorized and made by the National Economic and Development Authority (NEDA) under the TRTA funds.
Address:
NEDA sa Pasig, 12 St Josemaria Escriva Drive, Ortigas Centre, Pasig City 
In order to obtain payments, the Contractor must forward to the authority referred to in paragraph 26.1 above:

a) For the 60% pre-financing, in addition to the payment request, the performance guarantee and a photocopy of the contract. 

b) For the 40% balance, the invoice following provisional acceptance of the supplies. 

c) The Contractor must inform the Commission of the European Communities, at 30th Floor Tower II RCBC Plaza, 6819 Ayala corner G. Puyat Ave., Makati City, thereof by sending a copy of the correspondence.

26.9

Price revision
NA

Article 29:  Delivery

29.1
The Contractor shall bear all risks relating to the goods until provisional acceptance at destination. The supplies shall be packaged so as to prevent their damage or deterioration in transit to their destination.

29.2 The supplier shall deliver the supplies to their respective place(s) of destination in     accordance with the terms specified in this contract.

 Delivery shall include all operations necessary to provide the supplies there ready for acceptance, such as packaging, shipping, carriage and insurance, completion of all administrative or commercial formalities involved therein, customs clearance and installation, unloading and storage at arrival, conveyance from storage to the place of installation, assembly, installation, verification, testing, adjustment, supervision of all operations, or any other service to ready the supplies for acceptance at their places of destination.

The supplies shall be delivered to the provincial project task force office at the addresses under the Article 1.1 of the Contract with DDP – Delivery Duty Paid and excluding any kind of taxes and/or import duties (incoterm 2000), within a period of 60 days after the contract signature by the Supplier in the place of delivery.

All related costs shall be borne by the Supplier. The supplier shall deliver the supplies to the places of destination, which shall be notified to the Supplier by the Contracting Authority.

The supplier shall be responsible for unpacking the goods at the appropriate delivery site ready for acceptance within 60 calendar days after the date of contract signature by the Supplier.

29.3
Subject to respect for the environment, the packaging shall become the property of the recipient except when marked otherwise in a list to be provided before arrival of the goods in the Republic of the Philippines.


Packaging must be as per accepted international standards for surface transportation taking into account the climatic conditions prevailing in the Philippines at the time of delivery.


All packages must be marketed as follow:

a)  Crate, package or box identification number

b)  Lot number and item number

c)  Full address (to be advised at the time of ordering)

29.4
A packaging list shall be attached or included, indicating the information given under a, b and c above as well as description, quantity and balance of order (if any difference with quantity ordered) of each item.

Article 31:  Provisional acceptance

31.1
The supplies shall be taken over by the Contracting Authority when they have been delivered in accordance with the contract, have satisfactorily passed the required tests, or have been commissioned as the case may be, and a certificate of provisional acceptance has been issued or is deemed to have been issued.

31.2
The Contractor may apply, by notice to the Project Manager, for a certificate of provisional acceptance when supplies are ready for provisional acceptance. The Project Manager shall within 30 days of receipt of the Contractor's application either:

-
issue the certificate of provisional acceptance to the Contractor with a copy to the Contracting Authority stating, where appropriate, his reservations, and, inter alia, the date on which, in his opinion, the supplies were completed in accordance with the contract and ready for provisional acceptance; or

-
reject the application, giving his reasons and specifying the action which, in his opinion, is required of the Contractor for the certificate to be issued.

31.3
Should exceptional circumstances make it impossible to proceed with the acceptance of the supplies during the period fixed for provisional or final acceptance, a statement certifying such impossibility shall be drawn up by the Project Manager after consultation, where possible, with the Contractor. The certificate of acceptance or rejection shall be drawn up within 30 days following the date on which such impossibility ceases to exist. The Contractor shall not invoke these circumstances in order to avoid the obligation of presenting the supplies in a state suitable for acceptance.

31.4
If the Project Manager fails either to issue the certificate of provisional acceptance or to reject the supplies within the period of 30 days, he shall be deemed to have issued the certificate on the last day of that period, except where the certificate of provisional acceptance is deemed to constitute a certificate of final acceptance. In this case, Article 34.2 below does not apply. If the supplies are divided by the contract into lots, the Contractor shall be entitled to apply for a separate certificate for each lot.

31.5
In case of partial delivery, the Contracting Authority reserves the right to give partial provisional acceptance.

31.6
Upon provisional acceptance of the supplies, the Contractor shall dismantle and remove temporary structures and materials no longer required for use in connection with the implementation of the contract. He shall also remove any litter or obstruction and redress any change in the condition of the place of acceptance as required by the contract.

The Certificate of Provisional Acceptance must be issued using the template in Annex C11 with condition stated in the General Conditions.
Article 32:  Warranty

Without prejudice to Article 32 of the General Conditions, the Contractor shall warrant that the supplies are new, unused, of the most recent models and incorporate all recent improvements in design and materials. The Contractor shall further warrant that none of the supplies have any defect arising from design, materials or workmanship. This warranty shall remain valid for 1 year, in parallel with 2 years period of commercial warranty after the provisional acceptance. In addition, commercial warranty
 documents should be accompanied with the documents for provisional acceptance at the cost of Beneficiary.
Article 33:  After-sales service

The Supplier must provide with this tender a proposal detailing how a) after-sales services for 2 years on maintenance/warranty such as trouble shooting within 24 hrs., repair within three days  and replacement after one week if repair is not possible, and b) supply of spare parts that may be required shall be available over one year.
Article 40:  Amicable settlement of disputes

The Delegation of the Commission in the Philippines is responsible for the conciliation. 

Article 41:  Dispute settlement by litigation

Any dispute between the Parties that may arise during the performance of this contract and that it has not been possible to settle otherwise between the Parties shall be submitted to the Republic of the Philippines International Arbitration Centre in accordance with its rules.

ANNEX I :   GENERAL CONDITIONS
FOR SUPPLY CONTRACTS FINANCED BY THE EUROPEAN COMMUNITY
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PRELIMINARY PROVISIONS

Article 1
Definitions

1.1 The headings and titles in these General Conditions shall not be taken as part thereof or be taken into consideration in the interpretation of the contract.

1.2
Where the context so permits, words in the singular shall be deemed to include the plural and vice versa, and words in the masculine shall be deemed to include the feminine and vice versa.

1.3
Words designating persons or parties shall include firms and companies and any organisation having legal capacity.


Article 2
Law and language of the contract

2.1
The Special Conditions shall specify the law governing all matters not covered by the contract.

2.2
The contract and all written communications between the parties will be drafted in the language of the procedure.


Article 3
Order of precedence of contract documents

3.1
Save where otherwise provided in the special conditions, the contract is made up of the following documents, in order of precedence:

a)
the contract agreement;

b)
the Special Conditions; 

c)
the General Conditions (Annex I);

d)
the Technical Specifications (Annex II) including clarifications before the deadline for submission of tenders and minutes from the information meeting/site visit;

e)
the Technical Offer (Annex III), including clarifications from the Contractor provided during tender evaluation;

f)
the budget breakdown (Annex IV);

g)
specified forms and other relevant documents (Annex V)

Addenda have the order of precedence of the document they are modifying.

3.2.
The various documents making up the contract shall be deemed to be mutually explanatory; in cases of ambiguity or divergence, they should be read in the order in which they appear
 above.


Article 4
Communications

4.1
Communications between the Contracting Authority and/or the Project Manager on the one hand, and the Contractor on the other, shall be exclusively in writing. Unless otherwise specified in the Special Conditions, communications between the Contracting Authority and/or the Project Manager on the one hand, and the Contractor on the other hand, shall be sent by post, cable, telex, fax transmission, or delivered by hand, to the addresses designated by the Parties for that purpose.

4.2
If the person sending a communication requires acknowledgement of receipt, he shall indicate this in his communication. Whenever there is a deadline for the receipt of a written communication, the sender should ask for an acknowledgement of receipt of his communication. In any event, the sender shall take all necessary measures to ensure receipt of his communication.

4.3
Wherever the contract provides for the giving or issue of any notice, consent, approval, certificate or decision, unless otherwise specified such notice, consent, approval, certificate or decision shall be in writing and the words "notify", "certify", "approve" or "decide" shall be construed accordingly. Any such consent, approval, certificate or decision shall not unreasonably be withheld or delayed.


Article 5 
Assignment

5.1
An assignment shall be valid only if it is a written agreement by which the Contractor transfers his contract or part thereof to a third party.

5.2
The Contractor may not, without the prior written consent of the Contracting Authority, assign the contract or any part thereof, or any benefit or interest there under, except in the following cases:

a)
a charge, in favour of the Contractor's bankers, of any monies due or to become due under the contract; or

b)
the assignment to the Contractor's insurers of the Contractor's right to obtain relief against any other person liable in cases where the insurers have discharged the Contractor's loss or liability.

5.3
For the purpose of Article 5.2, the approval of an assignment by the Contracting Authority shall not relieve the Contractor of his obligations for the part of the contract already performed or the part not assigned.

5.4
If the Contractor has assigned his contract without authorisation, the Contracting Authority may, without giving formal notice thereof, apply as of right the sanctions for breach of contract provided for in Article 35.

5.5
Assignees must satisfy the eligibility criteria applicable for the award of the contract.


Article 6
Subcontracting

6.1
A subcontract shall be valid only if it is a written agreement by which the Contractor entrusts implementation of a part of his contract to a third party.

6.2
The Contractor shall not subcontract without the prior written authorisation of the Contracting Authority. The elements of the contract to be subcontracted and the identity of the subcontractors shall be notified to the Contracting Authority. The Contracting Authority shall notify the Contractor of its decision within 30 days of receiving the notification, stating its reasons if authorisation is withheld.

6.3
Subcontractors must satisfy the eligibility criteria applicable for the award of the contract.

6.4
The Contracting Authority recognises no contractual link between itself and the subcontractors.

6.5
The Contractor shall be responsible for the acts, defaults and negligence of his subcontractors and their agents or employees, as if they were the acts, defaults or negligence of the Contractor, his agents or employees. The approval by the Contracting Authority of the subcontracting of any part of the contract or of the subcontractor shall not relieve the Contractor of any of his obligations under the contract.

6.6
If a subcontractor has undertaken any continuing obligation extending for a period exceeding that of the warranty period under the contract towards the Contractor in respect of the supplies provided by the subcontractor, the Contractor must, at any time after the expiration of the warranty period, transfer immediately to the Contracting Authority, at the Contracting Authority's request and cost, the benefit of such obligation for the unexpired duration thereof.

6.7
If the Contractor enters into a subcontract without approval, the Contracting Authority may, without giving formal notice thereof, apply as of right the sanctions for breach of contract provided for in Article 35.

OBLIGATIONS OF THE CONTRACTING AUTHORITY

Article 7 
Supply of documents

7.1
If necessary, within 30 days of the signing of the contract, the Project Manager shall, where necessary, provide the Contractor, free of charge, with a copy of the drawings prepared for the implementation of the contract and a copy of the specifications and other contract documents. The Contractor may purchase additional copies of these drawings, specifications and other documents, in so far as they are available. Upon the issue of the warranty certificate, or upon final acceptance, the Contractor shall return to the Project Manager all drawings, specifications and other contract documents.

7.2
Unless it is necessary for the purposes of the contract, the drawings, specifications and other documents provided by the Project Manager shall not be used or communicated to a third party by the Contractor without the prior consent of the Project Manager.

7.3
The Project Manager shall have authority to issue to the Contractor administrative orders incorporating such supplementary documents and instructions as are necessary for the proper execution of the contract and the remedying of any defects therein.

7.4
The special conditions must indicate the procedure used, if necessary, by the Contracting Authority and the Project Manager to approve drawings and other documents provided by the Contractor.


Article 8 
Assistance with local regulations

8.1
The Contractor may request the assistance of the Contracting Authority in obtaining copies of laws, regulations and information on local customs, orders or bye-laws of the country where the supplies are to be delivered which may affect the Contractor in the performance of his obligations under the contract. The Contracting Authority may provide the assistance requested to the Contractor at the Contractor's cost.

8.2
If necessary, the Contractor shall duly notify the Contracting Authority of details of the supplies so that the Contracting Authority can obtain the requisite permits or import licences.

8.3
If necessary, the Contracting Authority will undertake to obtain, in accordance with the Special Conditions, the requisite permits or import licences within a reasonable period, taking account of the implementation dates for the contract.

8.4
Subject to the provisions of the laws and regulations on foreign labour of the states in which the supplies are to be delivered, the Contracting Authority shall make every effort to help the Contractor obtain all the visas and permits required for the personnel whose services the Contractor and the Contracting Authority consider necessary and residence permits for their families.

8.5
Contractors shall respect internationally agreed core labour standards, e.g. the ILO core labour standards, conventions on freedom of association and collective bargaining, elimination of forced and compulsory labour, elimination of discrimination in respect of employment and occupation, and the abolition of child labour. 

OBLIGATIONS OF THE CONTRACTOR

Article 9
General Obligations

9.1
The Contractor shall implement the contract with due care and diligence including, where specified, the design, manufacture, delivery to site, erecting, testing and commissioning of the supplies and carrying out of any other work including the remedying of any defects in the supplies. The Contractor shall also provide all necessary equipment, supervision, labour and facilities required for the execution of the contract.

9.2
The Contractor shall comply with administrative orders given by the Project Manager. Where the Contractor considers that the requirement of an administrative order goes beyond the scope of the contract, he shall, on pain of breach of contract, notify the Project Manager thereof, giving his reasons, within 30 days of receipt of the order. Execution of the administrative order shall not be suspended because of this notice.

9.3
The Contractor shall respect and abide by all laws and regulations in force in the state of the Contracting Authority and shall ensure that his personnel, their dependants, and his local employees also respect and abide by all such laws and regulations. The Contractor shall indemnify the Contracting Authority against any claims and proceedings arising from any infringement by the Contractor, his employees and their dependants of such laws and regulations.

9.4
The Contractor shall treat all documents and information received in connection with the contract as private and confidential. He shall not, save in so far as may be necessary for the purposes of the contract's execution, publish or disclose any particulars of the contract without the prior consent in writing of the Contracting Authority or the Project Manager. If any disagreement arises as to the necessity for any publication or disclosure for the purpose of the contract, the decision of the Contracting Authority shall be final.

9.5
If the Contractor is a joint venture or consortium of two or more persons, all such persons shall be jointly and severally bound to fulfil the terms of the contract according to the law of the state of the Contracting Authority and shall, at the request of the Contracting Authority, designate one of such persons to act as leader with authority to bind the joint venture or consortium. The composition of the joint venture or consortium shall not be altered without the prior consent in writing of the Contracting Authority.

9.6
Save where the European Commission requests or agrees otherwise, the Contractor shall take the necessary measures to ensure the visibility of the European Union financing or co-financing. These measures must comply with the rules laid down and published by the Commission on the visibility of external operations.

Article 10
Origin

10.1
Save where otherwise provided for in the Special Conditions, supplies must originate in a Member State of the European Union or in one of the beneficiary countries as stated in the invitation to tender. The origin of the goods shall be determined according to the rules laid down in the Community Customs Code or the international agreements to which the country concerned is a signatory.

10.2
The Contractor must certify that the goods tendered comply with this requirement, specifying their respective countries of origin. He may be required to provide more detailed information in this respect.

10.3
The Contractor shall present an official certificate of origin on provisional acceptance. Failure to comply with this obligation shall lead, after formal notice, to termination of the contract.


Article 11
Performance guarantee

11.1
The Contractor shall, together with the return of the countersigned contract, furnish the Contracting Authority with a guarantee for the full and proper execution of the contract. The amount of the guarantee shall be specified in the Special Conditions. It shall not exceed 10% of the amount of the contract price, including any amounts stipulated in addenda to the contract.

11.2
The performance guarantee shall be held against payment to the Contracting Authority for any loss resulting from the Contractor's failure to perform his contractual obligations fully and properly.

11.3
The performance guarantee shall be in the format given in Annex V and may be provided in the form of a bank guarantee, a banker's draft, a certified cheque, a bond provided by an insurance and/or bonding company or an irrevocable letter of credit. 

11.4
The performance guarantee shall be denominated in the currency in which the contract is payable. No payments shall be made in favour of the Contractor prior to the provision of the guarantee. The guarantee shall continue to remain valid until the contract has been fully and properly performed.

11.5
During the execution of the contract, if the natural or legal person providing the guarantee is not able to abide by his commitments, the guarantee shall cease to be valid. The Contracting Authority shall give formal notice to the Contractor to provide a new guarantee on the same terms as the previous one. Should the Contractor fail to provide a new guarantee, the Contracting Authority may terminate the contract. Before so doing, the Contracting Authority shall send a registered letter with acknowledgement of receipt, which shall set a new deadline of no less than 15 days from the day of delivery of the letter.

11.6
The Contracting Authority shall demand payment from the guarantee of all sums for which the guarantor is liable under the guarantee due to the Contractor's default under the contract, in accordance with the terms of the guarantee and up to the value thereof. The guarantor shall, without delay, pay those sums upon demand from the Contracting Authority and may not raise any objection for any reason whatsoever. Before making any claim under the performance guarantee, the Contracting Authority shall notify the Contractor stating the nature of the default in respect of which the claim is to be made.

11.7
Except for such part as may be specified in the Special Conditions in respect of after-sales service, the performance guarantee shall be released within 45 days of the issue of the final acceptance certificate.


Article 12
Insurance

12.1
An insurance policy may be required to cover the carriage of supplies; the conditions of this insurance policy may be specified in Article 12 of the Special Conditions, which may also specify other types of insurance to be taken out by the Contractor.

12.2
Notwithstanding the Contractor's insurance obligations under Article 12.1, the Contractor shall bear sole liability for, and indemnify the Contracting Authority and the Project Manager against, any claims by third parties for damage to property or personal injuries arising from the execution of the contract by the Contractor, his subcontractors and their employees.


Article 13
Implementation programme

13.1
If the Special Conditions so require, the Contractor shall submit a programme of implementation of the contract for the approval of the Project Manager. The programme shall contain at least the following:

a) 
the order in which the Contractor proposes to perform the contract including design, manufacture, delivery to place of receipt, installation, testing and commissioning;

b) 
the deadlines for submission and approval of the drawings;

c) 
a general description of the methods which the Contractor proposes to adopt for executing the contract; and

d) 
such further details and information as the Project Manager may reasonably require.

13.2
The Special Conditions shall specify the time limit within which the programme of implementation must be submitted to the Project Manager for approval. They may set time limits within which the Contractor must submit all or part of the detailed drawings, documents and items. They shall also state the deadline for the Project Manager's approval or acceptance of the programme of implementation, detailed drawings, documents and items. The approval of the programme by the Project Manager shall not relieve the Contractor of any of his obligations under the contract.

13.3
No material alteration to the programme shall be made without the approval of the Project Manager. If, however, the progress of the implementation of the contract does not conform to the programme, the Project Manager may instruct the Contractor to revise the programme and submit the revised programme to him for approval.

Article 14
Contractor's drawings

14.1
If the Special Conditions so provide, the Contractor shall submit to the Project Manager for approval:



a) the drawings, documents, samples and/or models, according to the time limits and procedures laid down in the Special Conditions; 



b) such drawings as the Project Manager may reasonably require for the implementation of the contract.

14.2
If the Project Manager fails to notify his decision of approval referred to in Article 14.1 within the deadlines referred to in the contract or the approved programme of implementation, such drawings, documents, samples or models shall be deemed to be approved on expiry of the deadlines. If no deadline is specified, they shall be deemed to be approved 30 days after receipt.

14.3
Approved drawings, documents, samples and models shall be signed or otherwise identified by the Project Manager and may only be departed from on the Project Manager's instructions. Any of the Contractor's drawings, documents, samples or models which the Project Manager fails to approve shall immediately be modified to meet the requirements of the Project Manager and resubmitted by the Contractor for approval.

14.4
The Contractor shall supply additional copies of approved drawings in the form and numbers stated in the contract or in subsequent administrative orders.

14.5
The approval of the drawings, documents, samples or models by the Project Manager shall not relieve the Contractor from any of his obligations under the contract.

14.6
The Project Manager shall have the right to inspect all drawings, documents, samples or models relating to the contract at the Contractor's premises at all reasonable times.

14.7
Before provisional acceptance of the supplies, the Contractor shall supply operation and maintenance manuals together with drawings, which shall be in such detail as will enable the Project Manager to operate, maintain, adjust and repair all parts of the supplies. Unless otherwise stated in the Special Conditions, the manuals and drawings shall be in the language of the contract and in such forms and numbers as stated in the contract. The supplies shall not be considered completed for the purpose of provisional acceptance until such manuals and drawings have been supplied to the Contracting Authority.


Article 15
Sufficiency of tender prices

15.1
Subject to any provisions which may be laid down in the Special Conditions, the Contractor shall be deemed to have satisfied himself before submitting his tender as to the correctness and sufficiency of the tender and to have taken account of all that is required for the full and proper execution of the contract and to have included in his rates and prices all costs related to the supplies, in particular:

a) 
the costs of transport;

b) 
the costs of handling, packing, loading, unloading, transit, delivery, unpacking, checking, insurance and other administrative costs in connection with the supplies. The packaging shall be the property of the Contracting Authority unless otherwise provided in the Special Conditions;

c) 
the cost of documents relating to the supplies where such documents are required by the Contracting Authority;

d) 
execution and supervision of on-site assembly and/or commissioning of the delivered supplies;

e) 
furnishing of tools required for assembly and/or maintenance of the delivered supplies;

f) 
furnishing of detailed operation and maintenance manuals for each unit of the delivered supplies, as specified in the contract;

g) 
supervision or maintenance and/or repair of the supplies, for a period of time stated in the contract, with the stipulation that this service shall not release the Contractor from any warranty obligations under the contract;

h) 
training of the Contracting Authority's personnel, at the Contractor's factory and/or elsewhere as specified in the contract.

15.2
Since the Contractor is deemed to have determined his prices on the basis of his own calculations, operations and estimates, he shall, at no additional charge, carry out any work that is the subject of any item in his tender for which he indicates neither a unit price nor a lump sum.


Article 16
Tax and customs arrangements

16.1
For supplies manufactured locally, all internal fiscal charges applicable to their manufacture, including VAT, shall be excluded.

16.2
For supplies to be imported into the country of the Contracting Authority, all duties and taxes applicable to their importation, including VAT shall be excluded.

16.3
Whatever the origin of the supplies, the contract shall be exempt from stamp and registration duties.


Article 17
Patents and licences

Save where otherwise provided in the Special Conditions, the Contractor shall indemnify the Contracting Authority and the Project Manager against any claim resulting from the use as specified in the contract of patents, licences, drawings, models, or brand or trade marks, unless such infringement results from compliance with the design or specification provided by the Contracting Authority and/or the Project Manager.

COMMENCEMENT OF IMPLEMENTATION AND DELAYS


Article 18
Commencement order

18.1
The Contracting Authority shall fix the date on which implementation of the contract is to commence and advise the Contractor thereof either in the notice of award of the contract or by administrative order issued by the Project Manager.

18.2
Save where the Parties agree otherwise, implementation of the contract shall begin no later than 60 days after notification of award of contract. After that date the Contractor shall be entitled not to implement the contract and to obtain its termination or compensation for the damage he has suffered. The Contractor shall forfeit this right unless he exercises it within 30 days of the expiry of the 90-day period.


Article 19
Period of implementation 

19.1
The period of implementation of tasks shall commence on the date fixed in accordance with Article 18 and shall be as stated in the contract, without prejudice to extensions of the period which may be granted under Article 20.

19.2
If provision is made for separate periods of implementation for separate lots, such periods shall not be aggregated in cases where one Contractor is allocated more than one lot.


Article 20
Extension of period of implementation

20.1
The Contractor may request an extension to the period of implementation if his implementation of the contract is delayed, or expected to be delayed, for any of the following reasons:

a) 
extra or additional supplies ordered by the Contracting Authority;

b) 
exceptional weather conditions in the country of the Contracting Authority which may affect installation or erection of the supplies;

c) 
physical obstructions or conditions which may affect delivery of the supplies, which could not reasonably have been foreseen by a competent contractor;

d) 
administrative orders affecting the date of completion other than those arising from the Contractor's default;

e) 
failure of the Contracting Authority to fulfil its obligations under the contract;

f) 
any suspension of the delivery and/or installation of the supplies which is not due to the Contractor's default;

g) 
force majeure;

h) 
any other causes referred to in these General Conditions which are not due to the Contractor's default.

20.2
Within 15 days of realising that a delay might occur, the Contractor shall notify the Project Manager of his intention to make a request for extension of the period of implementation to which he considers himself entitled and, save where otherwise agreed between the Contractor and the Project Manager, within 30 days provide the Project Manager with comprehensive details so that the request can be examined.

20.3
Within 30 days the Project Manager shall, by written notice to the Contractor after due consultation with the Contracting Authority and, where appropriate, the Contractor, grant such extension of the period of implementation as may be justified, either prospectively or retrospectively, or inform the Contractor that he is not entitled to an extension.

Article 21
Delays in implementation

21.1
If the Contractor fails under his own responsibility to deliver any or all of the goods or perform the services within the time limit(s) specified in the contract, the Contracting Authority shall, without formal notice and without prejudice to its other remedies under the contract, be entitled, for every day which shall elapse between the expiry of the implementation period and the actual date of completion, to liquidated damages equal to 5/1000 of the value of the undelivered supplies to a maximum of 15% of the total value of the contract.

21.2
If the non-delivery of any of the goods prevents the normal use of the supplies as a whole, the liquidated damages provided for in paragraph 21.1 shall be calculated on the basis of the total contract value.

21.3
If the Contracting Authority has become entitled to claim at least 15% of the contract value it may, after giving written notice to the Contractor:


-
seize the performance guarantee;

-
terminate the contract, in which case the Contractor will have no right to compensation; and

-
enter into a contract with a third party for the provision of the balance of the supplies. The Contractor shall not be paid for this part of the contract. The Contractor shall also be liable for the additional costs and damages caused by his failure.


Article 22
Variations

22.1
Subject to the limits set in the Practical Guide to contract procedures for EC external actions, the Contracting Authority reserves the right, to vary the quantities as stated in the Special Conditions. The total value of the supplies may not rise or fall as a result of the variation in the quantities by more than 25% of the contract price. The unit prices used in the tender shall be applicable to the quantities procured under the variation. Substantial modifications to the contract, including modifications to the total contract amount, must be made by means of an addendum.
22.2
The Project Manager shall have the power to order any variation to any part of the supplies necessary for the proper completion and/or functioning of the supplies. Such variations may include additions, omissions, substitutions, changes in quality, quantity, form, character, kind, as well as drawings, designs or specifications where the supplies are to be specifically manufactured for the Contracting Authority, method of shipment or packing, place of delivery, and in the specified sequence, method or timing of implementation of the supplies. No order for a variation may result in the invalidation of the contract, but the financial effect of any such variation shall be valued in accordance with Article 22.6.

22.3
No variation shall be made except by administrative order, subject to the following provisions:

a)
if, for whatever reason, the Project Manager believes it necessary to give an order orally, he shall confirm the order by an administrative order as soon as possible;

b)
if the Contractor confirms in writing an oral order given for the purpose of Article 22.3.a and the confirmation is not contradicted in writing forthwith by the Project Manager, an administrative order shall be deemed to have been issued for the variation;

c)
an administrative order for a variation shall not be required when increasing or decreasing the quantity of any work because the estimates in the bill of quantities or budget breakdown were too high or too low.

22.4
Save where Article 22.2 provides otherwise, prior to issuing an administrative order for a variation, the Project Manager shall notify the Contractor of the nature and form of that variation. As soon as possible, after receiving such notice, the Contractor shall submit to the Project Manager a proposal containing:

-
a description of the tasks, if any, to be performed or the measures to be taken and an implementation programme;

-
any necessary modifications to the implementation programme or to any of the Contractor's obligations under the contract;

· any adjustment to the contract price in accordance with the rules set out in Article 22.

22.5
Following the receipt of the Contractor's submission referred to in Article 22.4, the Project Manager shall, after due consultation with the Contracting Authority and, where appropriate, the Contractor, decide as soon as possible whether or not the variation should be carried out. If the Project Manager decides that the variation is to be carried out, he shall issue an administrative order stating that the variation is to be made at the prices and under the conditions given in the Contractor's submission referred to in Article 22.4 or as modified by the Project Manager in accordance with Article 22.6.

22.6
The prices for all variations ordered by the Project Manager in accordance with Articles 22.3 and 22.5 shall be ascertained by the Project Manager in accordance with the following principles:

-
where the task is of similar character and implemented under similar conditions to an item priced in the bill of quantities or budget breakdown, it shall be valued at such rates and prices contained therein;

-
where the task is not of similar character or is not implemented under similar conditions, the rates and prices in the contract shall be used as the basis for valuation in so far as is reasonable, failing which a fair valuation shall be made by the Project Manager;

-
if the nature or amount of any variation relative to the nature or amount of the whole of the contract or to any part thereof is such that, in the opinion of the Project Manager, any rate or price contained in the contract for any item of work is by reason of such variation rendered unreasonable, then the Project Manager shall fix such rate or price as he thinks reasonable and proper in the circumstances;

-
where a variation is necessitated by a default or breach of contract by the Contractor, any additional cost attributable to such variation shall be borne by the Contractor.

22.7
On receipt of the administrative order requesting the variation, the Contractor shall proceed to carry out the variation and be bound by that order in so doing as if such variation were stated in the contract. The supplies shall not be delayed pending the granting of any extension of implementation period or adjustment to the contract price. Where the order for a variation precedes the adjustment to the contract price, the Contractor shall keep records of the costs of undertaking the variation and of the time expended thereon. Such records shall be open to inspection by the Project Manager at all reasonable times.

22.8
Contractual variations not covered by an administrative order must be formalised through an addendum to the contract signed by all parties. Changes of address or bank account may simply be notified in writing by the Contractor to the Contracting Authority. Any contractual variations must respect the general principles defined in the Practical guide to contract procedures for EC external actions.


Article 23
Suspension

23.1
The Project Manager may, by administrative order, at any time, instruct the Contractor to suspend:



a)
the manufacture of the supplies; or

b)
the delivery of supplies to the place of acceptance at the time specified for delivery in the implementation programme or, if no time specified, at the time appropriate for it to be delivered; or

c)
the installation of the supplies which have been delivered to the place of acceptance.

23.2
The Contractor shall, during suspension, protect and secure the supplies affected at the Contractor's warehouse or elsewhere, against any deterioration, loss or damage to the extent possible and as instructed by the Project Manager, even if supplies have been delivered to the place of acceptance in accordance with the contract but their installation has been suspended by the Project Manager.

23.3
Additional expenses incurred in connection with such protective measure shall be added to the contract price. The Contractor shall not be paid any additional expenses if the suspension is:

a)
dealt with differently in the contract; or

b)
necessary by reason of normal climatic conditions at the place of acceptance; or

c)
necessary owing to some default of the Contractor; or

d)
necessary for the safety or the proper execution of the contract or any part thereof insofar as such necessity does not arise from any act or default by the Project Manager or the Contracting Authority.

23.4
The Contractor shall not be entitled to such additions to the contract price unless he notifies the Project Manager, within 30 days of receiving the order to suspend progress of delivery, of his intention to make a claim for them.

23.5
The Project Manager, after consultation with the Contracting Authority and the Contractor, shall determine such extra payment and/or extension of the period of implementation to be made to the Contractor in respect of such claim as shall, in the opinion of the Project Manager, be fair and reasonable.

23.6
If the period of suspension exceeds 180 days, and the suspension is not due to the Contractor's default, the Contractor may, by notice to the Project Manager, request to proceed with the supplies within 30 days, or terminate the contract.

23.7
Where the award procedure or execution of the contract is vitiated by substantial errors or irregularities or by fraud, the Contracting Authority shall suspend execution of the contract. Where such errors, irregularities or fraud are attributable to the Contractor, the Contracting Authority may also refuse to make payments or may recover monies already paid, in proportion to the seriousness of the errors, irregularities or fraud.

The purpose of suspending the contract shall be to verify whether presumed substantial errors and irregularities or fraud have actually occurred. If they are not confirmed, execution of the contract shall resume as soon as possible. A substantial error or irregularity shall be any infringement of a contract or regulatory provision resulting from an act or an omission that causes or might cause a loss to the Community budget.

MATERIALS AND WORKMANSHIP

Article 24
Quality of supplies

24.1
The supplies must in all respects satisfy the technical specifications laid down in the contract and conform in all respects to the drawings, surveys, models, samples, patterns and other requirements in the contract, which must be held at the disposal of the Contracting Authority or the Project Manager for the purposes of identification throughout the period of execution.

24.2
Any preliminary technical acceptance stipulated in the Special Conditions should be the subject of a request sent by the Contractor to the Project Manager. The request shall specify the materials, items and samples submitted for such acceptance according to the contract and indicate the lot number and the place where acceptance is to take place, as appropriate. The materials, items and samples specified in the request must be certified by the Project Manager as meeting the requirements for such acceptance prior to their incorporation in the supplies.

24.3
Even if materials or items to be incorporated in the supplies or in the manufacture of components to be supplied have been technically accepted in this way, they may still be rejected if a further examination reveals defects or faults, in which case they must immediately be replaced by the Contractor. The Contractor may be given the opportunity to repair and make good materials and items which have been rejected, but such materials and items will be accepted for incorporation in the supplies only if they have been repaired and made good to the satisfaction of the Project Manager.


Article 25
Inspection and testing

25.1
The Contractor shall ensure that the supplies are delivered to the place of acceptance in time to allow the Project Manager to proceed with acceptance of the supplies. The Contractor is deemed to have fully appreciated the difficulties which he might encounter in this respect, and he shall not be permitted to advance any grounds for delay.

25.2
The Project Manager shall be entitled, from time to time, to inspect, examine, measure and test the components, materials and workmanship, and check the progress of preparation, fabrication or manufacture of anything being prepared, fabricated or manufactured for delivery under the contract, in order to establish whether the components, materials and workmanship are of the requisite quality and quantity. This shall take place at the place of manufacture, fabrication, preparation or at the place of acceptance or at such other places as may be specified in the Special Conditions.

25.3
For the purposes of such tests and inspections, the Contractor shall:

a)
provide the Project Manager, temporarily and free of charge, with such assistance, test samples or parts, machines, equipment, tools, labour, materials, drawings and production data as are normally required for inspection and testing;

b)
agree, with the Project Manager, the time and place for tests;

c)
give the Project Manager access at all reasonable times to the place where the tests are to be carried out.

25.4
If the Project Manager is not present on the date agreed for tests, the Contractor may, unless otherwise instructed by the Project Manager, proceed with the tests, which shall be deemed to have been made in the Project Manager's presence. The Contractor shall immediately send duly certified copies of the test results to the Project Manager, who shall, if he has not attended the test, be bound by the test results.

25.5
When components and materials have passed the above-mentioned tests, the Project Manager shall notify the Contractor or endorse the Contractor's certificate to that effect.

25.6
If the Project Manager and the Contractor disagree on the test results, each shall state his views to the other within 15 days of such disagreement. The Project Manager or the Contractor may require such tests to be repeated on the same terms and conditions or, if either Party so requests, by an expert selected by common consent. All test reports shall be submitted to the Project Manager, who shall communicate the results of these tests without delay to the Contractor. The results of retesting shall be conclusive. The cost of retesting shall be borne by the Party whose views are proved wrong by the retesting.

25.7
In the performance of their duties, the Project Manager and any person authorised by him shall not disclose to unauthorised persons information concerning the undertaking's methods of manufacture and operation obtained through inspection and testing.

PAYMENTS

Article 26
General principles

26.1
Payments shall be made in Euro. The Special Conditions shall lay down the administrative or technical conditions governing payments of pre-financing, interim and/or final payments made in accordance with the General Conditions. Where payment is in the national currency, it shall be converted into euro at the rate published on the Infor-Euro on the first working day of the month in which the payment is made.

26.2
Payments due by the Contracting Authority shall be made to the bank account mentioned on the financial identification form completed by the Contractor. The same form, annexed to the payment request, must be used to report changes of bank account.

26.3
Sums due shall be paid within no more than 45 calendar days from the date on which an admissible payment request is registered by the competent department specified in the Special Conditions. The date of payment shall be the date on which the institution's account is debited. The payment request shall not be admissible if one or more essential requirements are not met.

26.4
The 45-day period may be suspended by notifying the Contractor that the payment request cannot be fulfilled because the sum is not due, because appropriate substantiating documents have not been provided or because there is evidence that the expenditure might not be eligible. In the latter case, an inspection may be carried out on the spot for the purpose of further checks. The Contractor shall provide clarifications, modifications or further information within 30 days of being asked to do so. The payment period shall continue to run from the date on which a properly drawn-up payment request is registered.

26.5
The payments shall be made as follows:

a) 
60% of the contract price after the signing of the contract, against provision of the performance guarantee. This financial guarantee must remain valid until it is released 45 days at the latest after the provisional acceptance of the goods;

b) 
40% of the contract price, as payment of the balance outstanding, following provisional acceptance of the supplies;

26.6
Where only part of the supplies have been delivered, the 40% payment due following partial provisional acceptance shall be calculated on the value of the supplies which have actually been accepted and the security shall be released accordingly.

26.7
For supplies not covered by a warranty period, the payments listed above shall be aggregated. The conditions to which the payments of pre-financing, interim and/or final payments are subject, shall be as stated in the Special Conditions.

26.8
The payment obligations of the EC under this Contract shall cease at most 18 months after the end of the period of implementation, unless the Contract is terminated in accordance with these General Conditions. 

26.9
Unless otherwise stipulated in the Special Conditions, contracts shall be at fixed prices, which shall not be revised.

26.10
The Contractor undertakes to repay any amounts paid in excess of the final amount due to the Contracting Authority within 45 days of receiving a request to do so. Should the Contractor fail to make repayment within the deadline set by the Contracting Authority, the Contracting Authority may (unless the Contractor is a government department or public body of a Member State of the Community) increase the amounts due by adding interest:

- 
at the rediscount rate applied by the central bank of the country of the Contracting Authority if payments are in the currency of that country;

- 
at the rate applied by the European Central Bank to its main refinancing transactions in euro where payments are in euro,

on the first day of the month in which the time-limit expired, plus three and a half percentage points. The default interest shall be incurred over the time which elapses between the date of the payment deadline set by the Contracting Authority (exclusive), and the date on which payment is actually made (inclusive). Any partial payments shall first cover the interest thus established.

Amounts to be repaid to the Contracting Authority may be offset against amounts of any kind due to the Contractor. This shall not affect the Parties' right to agree on payment in instalments. Bank charges incurred by the repayment of amounts due to the Contracting Authority shall be borne entirely by the Contractor. Where necessary the European Community may as a donor subrogate itself to the Contracting Authority. 


Article 27
Payment to third parties

27.1
Orders for payments to third parties may be carried out only after an assignment made in accordance with Article 5. The Contracting Authority shall be notified of the assignment.

27.2
Notification of beneficiaries of the assignment shall be the sole responsibility of the Contractor.

27.3
In the event of a legally binding attachment of the property of the Contractor affecting payments due to him under the contract, and without prejudice to the time limit laid down in the Special Conditions, the Contracting Authority shall have 30 days, starting from the day on which it receives notification of the definitive lifting of the obstacle to payment, to resume payments to the Contractor.


Article 28
Delayed payments

28.1
The Contracting Authority shall pay the Contractor sums due within 45 days of the date on which an admissible payment is registered, in accordance with Article 43 of these General Conditions. This period shall begin to run from the approval of these documents by the competent department referred to in Article 43 of the Special Conditions. These documents shall be approved either expressly or tacitly, in the absence of any written reaction in the 45 days following their receipt accompanied by the requisite documents.

28.2
Once the deadline laid down in Article 28.1 has expired, the Contractor may, within two months of late payment, claim late-payment interest:

-
at the rediscount rate applied by the issuing institution of the country of the Contracting Authority where payments are in national currency;

-
at the rate applied by the European Central Bank to its main refinancing transactions in euro, as published in the Official Journal of the European Union, where payments are in euro,

on the first day of the month in which the deadline expired, plus seven percentage points. The late-payment interest shall apply to the time which elapses between the date of the payment deadline (exclusive) and the date on which the Contracting Authority's account is debited (inclusive). 

28.3
Any default in payment of more than 90 days from the expiry of the period laid down in Article 28.1 shall entitle the Contractor either not to perform the contract or to terminate it, with 30 days' prior notice to the Contracting Authority and the Project Manager.

ACCEPTANCE AND MAINTENANCE

Article 29
Delivery

29.1
The Contractor shall deliver the supplies in accordance with the conditions of the contract. The supplies shall be at the risk of the Contractor until their provisional acceptance.

29.2
The Contractor shall provide such packaging of supplies as is required to prevent their damage or deterioration in transit to their destination as indicated in the contract. The packaging shall be sufficient to withstand, without limitation, rough handling, exposure to extreme temperatures, salt and precipitation during transit and open storage. Package size and weight shall take into consideration, where appropriate, the remoteness of the final destination of the supplies, and the possible absence of heavy handling facilities at all points in transit.

29.3
The packaging, marking and documentation inside and outside the packages shall comply with such requirements as shall be expressly provided for in the Special Conditions, subject to any variations subsequently ordered by the Project Manager.

29.4
No supplies shall be shipped or delivered to the place of acceptance until the Contractor has received a delivery order from the Project Manager. The Contractor shall be responsible for the delivery at the place of acceptance of all supplies and supplier's equipment required for the purpose of the contract. If the Project Manager fails either to issue the certificate of provisional acceptance or to reject the Contractor's application within the period of 30 days, he shall be deemed to have issued the certificate on the last day of that period.

29.5
Each delivery must be accompanied by a statement drawn up by the Contractor. T
his statement shall be as specified in the Special Conditions.

29.6
Each package shall be clearly marked in accordance with the Special Conditions.

29.7
Delivery shall be deemed to have been made when there is written evidence available to both Parties that delivery of the supplies has taken place in accordance with the terms of the contract, and the invoice(s) and all such other documentation specified in the Special Conditions, have been submitted to the Contracting Authority. Where the supplies are delivered to an establishment of the Contracting Authority, the latter shall bear the responsibility of bailer, in accordance with the requirements of the law applicable to the contract, during the time which elapses between delivery for storage and acceptance.


Article 30
Verification operations

30.1
The supplies shall not be accepted until the prescribed verifications and tests have been carried out at the expense of the Contractor. The inspections and tests may be conducted before shipment, at the point of delivery and/or at the final destination of the goods.

30.2
The Project Manager shall, during the progress of the delivery of the supplies and before the supplies are taken over, have the power to order or decide:

a)
the removal from the place of acceptance, within such time or times as may be specified in the order, of any supplies which, in the opinion of the Project Manager, are not in accordance with the contract;

b)
their replacement with proper and suitable supplies;

c)
the removal and proper re-installation, notwithstanding any previous test thereof, of any installation which in respect of materials, workmanship or design for which the Contractor is responsible, is not, in the opinion of the Project Manager, in accordance with the contract;

d)
that any work done or goods supplied or materials used by the Contractor is or are not in accordance with the contract, or that the supplies or any portion thereof do not fulfil the requirements of the contract.

30.3
The Contractor shall, with all speed and at his own expense, make good the defects so specified. If the Contractor does not comply with such order, the Contracting Authority shall be entitled to employ other persons to carry out the orders and all expenses consequent thereon or incidental thereto shall be deducted by the Contracting Authority from any monies due or which may become due to the Contractor.

30.4
Supplies which are not of the required quality shall be rejected. A special mark may be applied to the rejected supplies. This shall not be such as to alter them or affect their commercial value. Rejected supplies shall be removed by the Contractor from the place of acceptance, if the Project Manager so requires, within a period which the Project Manager shall specify, failing which they shall be removed as of right at the expense and risk of the Contractor. Any works incorporating rejected materials shall be rejected.

30.5
The provisions of Article 30 shall not affect the right of the Contracting Authority to claim under Article 21, nor shall it in any way release the Contractor from any warranty or other obligations under the contract.


Article 31
Provisional acceptance

31.1
The supplies shall be taken over by the Contracting Authority when they have been delivered in accordance with the contract, have satisfactorily passed the required tests, or have been commissioned as the case may be, and a certificate of provisional acceptance has been issued or is deemed to have been issued.

31.2
The Contractor may apply, by notice to the Project Manager, for a certificate of provisional acceptance when supplies are ready for provisional acceptance. The Project Manager shall within 30 days of receipt of the Contractor's application either:

-
issue the certificate of provisional acceptance to the Contractor with a copy to the Contracting Authority stating, where appropriate, his reservations, and, inter alia, the date on which, in his opinion, the supplies were completed in accordance with the contract and ready for provisional acceptance; or

-
reject the application, giving his reasons and specifying the action which, in his opinion, is required of the Contractor for the certificate to be issued.

31.3
Should exceptional circumstances make it impossible to proceed with the acceptance of the supplies during the period fixed for provisional or final acceptance, a statement certifying such impossibility shall be drawn up by the Project Manager after consultation, where possible, with the Contractor. The certificate of acceptance or rejection shall be drawn up within 30 days following the date on which such impossibility ceases to exist. The Contractor shall not invoke these circumstances in order to avoid the obligation of presenting the supplies in a state suitable for acceptance.

31.4
If the Project Manager fails either to issue the certificate of provisional acceptance or to reject the supplies within the period of 30 days, he shall be deemed to have issued the certificate on the last day of that period, except where the certificate of provisional acceptance is deemed to constitute a certificate of final acceptance. In this case, Article 34.2 below does not apply. If the supplies are divided by the contract into lots, the Contractor shall be entitled to apply for a separate certificate for each lot.

31.5
In case of partial delivery, the Contracting Authority reserves the right to give partial provisional acceptance.

31.6
Upon provisional acceptance of the supplies, the Contractor shall dismantle and remove temporary structures and materials no longer required for use in connection with the implementation of the contract. He shall also remove any litter or obstruction and redress any change in the condition of the place of acceptance as required by the contract.


Article 32
Warranty obligations

32.1
The Contractor shall warrant that the supplies are new, unused, of the most recent models and incorporate all recent improvements in design and materials, unless otherwise provided in the contract. The Contractor shall further warrant that all supplies shall have no defect arising from design, materials or workmanship, except insofar as the design or materials are required by the specifications, or from any act or omission, that may develop under use of the supplies in the conditions obtaining in the country of the Contracting Authority. This warranty shall remain valid as specified in the Special Conditions.

32.2
The Contractor shall be responsible for making good any defect in, or damage to, any part of the supplies which may appear or occur during the warranty period and which:

a)
results from the use of defective materials, faulty workmanship or design of the Contractor; or

b)
results from any act or omission of the Contractor during the warranty period; or

c)
appears in the course of an inspection made by, or on behalf of, the Contracting Authority.

32.3
The Contractor shall at his own cost make good the defect or damage as soon as practicable. The warranty period for all items replaced or repaired shall recommence from the date on which the replacement or repair was made to the satisfaction of the Project Manager. If the contract provides for partial acceptance, the warranty period shall be extended only for the part of the supplies affected by the replacement or repair.

32.4
If any such defect appears or such damage occurs during the warranty period, the Contracting Authority or the Project Manager shall notify the Contractor. If the Contractor fails to remedy a defect or damage within the time limit stipulated in the notification, the Contracting Authority may:

a)
remedy the defect or the damage itself, or employ someone else to carry out the work at the Contractor's risk and cost, in which case the costs incurred by the Contracting Authority shall be deducted from monies due to or guarantees held against the Contractor or from both; or

b)
 terminate the contract.

32.5
In emergencies, where the Contractor cannot be reached immediately or, having been reached, is unable to take the measures required, the Contracting Authority or the Project Manager may have the work carried out at the expense of the Contractor. The Contracting Authority or the Project Manager shall as soon as practicable inform the Contractor of the action taken.

32.6
The warranty obligations shall be stipulated in the Special Conditions and technical specifications. If the duration of the warranty period is not specified, it shall be 365 days. The warranty period shall commence on the date of provisional acceptance and may recommence in accordance with Article 32.3.

Article 33
After-sales service

An after-sales service, if required by the contract, shall be provided in accordance with the details stipulated in the Special Conditions. The Contractor shall undertake to carry out or have carried out the maintenance and repair of supplies and to provide a rapid supply of spare parts. The Special Conditions may specify that the Contractor must provide any or all of the following materials, notifications and documents pertaining to spare parts manufactured or distributed by the Contractor:

a)
such spare parts as the Contracting Authority may choose to purchase from the Contractor, it being understood that this choice shall not release the Contractor from any warranty obligations under the contract;

b)
in the event of termination of production of the spare parts, advance notification to the Contracting Authority to allow it to procure the parts required and, following such termination, provision at no cost to the Contracting Authority of the blueprints, drawings and specifications of the spare parts, if and when requested.


Article 34
Final acceptance

34.1
Upon expiry of the warranty period or, where there is more than one such period, upon expiry of the latest period, and when all defects or damage have been rectified, the Project Manager shall issue the Contractor a final acceptance certificate, with a copy to the Contracting Authority, stating the date on which the Contractor completed his obligations under the contract to the Project Manager's satisfaction. The final acceptance certificate shall be issued by the Project Manager within 30 days of the expiry of the warranty period or as soon as any repairs ordered under Article 32 have been completed to the satisfaction of the Project Manager.

34.2
The contract shall not be considered to have been performed in full until the final acceptance certificate has been signed or is deemed to have been signed by the Project Manager.

34.3
Notwithstanding the issue of the final acceptance certificate, the Contractor and the Contracting Authority shall remain liable for the fulfilment of any obligation incurred under the contract prior to the issue of the final acceptance certificate which remains unperformed at the time that final acceptance certificate is issued. The nature and extent of any such obligation shall be determined by reference to the provisions of the contract.

BREACH OF CONTRACT AND TERMINATION

Article 35
Breach of contract

35.1
A Party shall be in a breach of contract if it fails to discharge any of its obligations under the contract.

35.2
Where a breach of contract occurs, the injured Party shall be entitled to the following remedies:



a)
damages; and/or



b)
termination of the contract.

35.3
In addition to the above-mentioned measures, damages may be awarded. They may be either:

a) general damages; or

b) liquidated damages.

35.4
Recovery of damages, disbursements or expenses resulting from the application of measures provided for in this Article shall be effected by deduction from the sums due to the Contractor, from the deposit, or by payment under the guarantee.


Article 36
Termination by the Contracting Authority

36.1
The Contracting Authority may, after giving the Contractor seven days' notice, terminate the contract in any of the following cases:

a)
the Contractor substantially fails to perform his obligations under this contract; 

b)
the Contractor fails to comply within a reasonable time with a notice given by the Project Manager requiring him to make good any neglect or failure to perform his obligations under the contract which seriously affects the proper and timely implementation of the supplies;

c)
the Contractor refuses or neglects to carry out administrative orders given by the Project Manager; 

d)
the Contractor assigns the contract or subcontracts without the authorisation of the Contracting Authority; 

e)
the Contractor is bankrupt or being wound up, is having its affairs administered by the courts, has entered into an arrangement with creditors, has suspended business activities, is the subject of proceedings concerning those matters, or is in any analogous situation arising from a similar procedure provided for in national legislation or regulations; 

f)
the Contractor has been convicted of an offence concerning professional conduct by a judgment which has the force of res judicata; 

g)
the Contractor has been guilty of grave professional misconduct proven by any means which the Contracting Authority can justify; 

h)
the Contractor has been the subject of a judgment which has the force of res judicata for fraud, corruption, involvement in a criminal organisation or any other illegal activity detrimental to the Communities' financial interests; 

i)
the Contractor, following another procurement procedure or grant award procedure financed by the Community budget, has been declared to be in serious breach of contract for failure to perform its contractual obligations;

j)
any organisational modification occurs involving a change in the legal personality, nature or control of the Contractor, unless such modification is recorded in an addendum to the contract; 

k)
any other legal disability hindering execution of the contract occurs; 

l)
the Contractor fails to provide the required guarantee or insurance, or if the person providing the earlier guarantee or insurance required under the present contract is not able to abide by his commitments.

36.2
Termination shall be without prejudice to any other rights or powers of the Contracting Authority and the Contractor under the contract. The Contracting Authority may, thereafter, conclude any other contract with a third party on behalf of the Contractor. The Contractor's liability for delay in completion shall immediately cease upon termination without prejudice to any liability there under that may already have occurred.

36.3
The Project Manager shall, upon the issue of the notice of termination of the contract, instruct the Contractor to take immediate steps to bring the implementation of the supplies to a close in a prompt and orderly manner and to reduce expenditure to a minimum.

36.4
In the event of termination, the Project Manager shall, as soon as possible and in the presence of the Contractor or his representatives or having duly summoned them, draw up a report on the supplies delivered and the work performed and take an inventory of the materials supplied and unused. A statement shall also be drawn up of monies due to the Contractor and of monies owed by the Contractor to the Contracting Authority as at the date of termination of the contract.

36.5
The Contracting Authority shall not be obliged to make any further payments to the Contractor until the supplies are completed, whereupon the Contracting Authority shall be entitled to recover from the Contractor the extra costs, if any, of providing the supplies or shall pay any balance due to the Contractor prior to the termination of the contract.

36.6
If the Contracting Authority terminates the contract it shall be entitled to recover from the Contractor any loss it has suffered under the contractual conditions set out in Article 2 of the Special Conditions.

36.7
This contract shall be automatically terminated if it has given risen to no payment in the three years following its signing.

Article 37
Termination by the Contractor

37.1
The Contractor may, after giving 14 days notice to the Contracting Authority, terminate the contract if the Contracting Authority:

-
fails to pay the Contractor the amounts due under any certificate issued by the Project Manager after the expiry of the deadline stated in the Special Conditions;

-
consistently fails to meet its obligations after repeated reminders; or

-
suspends the delivery of the supplies, or any part thereof, for more than 180 days, for reasons not specified in the contract or not attributable to the Contractor.

37.2
Termination shall be without prejudice to any other rights or powers under the contract of the Contracting Authority and the Contractor.

37.3
In the event of such termination, the Contracting Authority shall pay the Contractor for any loss or damage the Contractor may have suffered. 

Article 38
Force majeure

38.1
Neither Party shall be considered to be in default or in breach of its obligations under the contract if the performance of such obligations is prevented by any event of force majeure arising after the date of notification of award or the date when the contract becomes effective, whichever is the earlier.

38.2
For the purposes of this Article, the term "force majeure" means acts of God, strikes, lock-outs or other industrial disturbances, acts of the public enemy, wars whether declared or not, blockades, insurrection, riots, epidemics, landslides, earthquakes, storms, lightning, floods, washouts, civil disturbances, explosions and any other similar unforeseeable events which are beyond the Parties' control and cannot be overcome by due diligence.

38.3
Notwithstanding the provisions of Articles 21 and 36, the Contractor shall not be liable to forfeiture of his performance guarantee, liquidated damages or termination for default if, and to the extent that, his delay in implementation or other failure to perform his obligations under the contract is the result of an event of force majeure. Nor, notwithstanding the provisions of Articles 28 and 37, shall the Contracting Authority be liable for the payment of interest on delayed payments, for non-implementation or for termination by the Contractor for default if, and to the extent that, the Contracting Authority's delay or other failure to perform its obligations is the result of force majeure.

38.4
If either Party considers that any circumstances of force majeure have occurred which may affect performance of its obligations, it shall promptly notify the other Party and the Project Manager, giving details of the nature, the probable duration and the likely effect of the circumstances. Unless otherwise directed by the Project Manager in writing, the Contractor shall continue to perform his obligations under the contract as far as is reasonably practicable, and shall employ every reasonable alternative means to perform any obligations that the event of force majeure does not prevent him from performing. The Contractor shall not employ such alternative means unless directed to do so by the Project Manager.

38.5
If the Contractor incurs additional costs in complying with the Project Manager's directions or using alternative means under Article 38.4, the amount thereof shall be certified by the Project Manager.

38.6
If circumstances of force majeure have occurred and continue for a period of 180 days then, notwithstanding any extension of time for completion of the contract that the Contractor may by reason thereof have been granted, either Party shall be entitled to serve the other with 30 days' notice to terminate the contract. If, on the expiry of the period of 30 days, the situation of force majeure still applies, the contract shall be terminated and, by virtue of the law governing the contract, the Parties shall be released from further execution of the contract.


Article 39
Death

39.1
Where the Contractor is a natural person, the contract shall be automatically terminated if that person dies. However, the Contracting Authority shall examine any proposal made by the heirs or beneficiaries if they have notified their wish to continue the contract. The decision of the Contracting Authority shall be notified to those concerned within 30 days of receipt of such proposal.

39.2
Where the Contractor consists of a number of natural persons and one or more of them die, a report shall be agreed between the Parties on the progress of the contract, and the Contracting Authority shall decide whether to terminate or continue the contract in accordance with the undertaking given by the survivors and by the heirs or beneficiaries, as the case may be.

39.3
In the cases provided for in Articles 39.1 and 39.2, persons offering to continue to perform the contract shall notify the Contracting Authority thereof within 15 days of the date of decease.

39.4
Such persons shall be jointly and severally liable for the proper execution of the contract to the same extent as the original Contractor. Continuation of the contract shall be subject to the rules relating to establishment of the guarantee provided for in Article 11.

DISPUTE SETTLEMENT

Article 40
Amicable dispute settlement

40.1 
The Parties shall make every effort to settle amicably any dispute which may arise between them. Once a dispute has arisen, the Parties shall notify each other in writing of their positions on the dispute and any solution which they consider possible. If either Party deems it useful, the Parties shall meet and try and settle the dispute. A Party shall respond to a request for amicable settlement within 30 days of such a request. The maximum period laid down for reaching such a settlement shall be 120 days from the commencement of the procedure. Should the attempt to reach an amicable settlement fail or a Party fail to respond in time to requests for a settlement, either Party shall be free to proceed to the next stage of the dispute-settlement procedure by notifying the other.

40.2
If the amicable dispute-settlement procedure fails, the Parties may, in the case of decentralised contracts, agree to try conciliation through the European Commission. If no settlement is reached within 120 days of the start of the conciliation procedure, each Party shall be entitled to move on to the next state of the dispute-settlement procedure.


Article 41
Dispute settlement by litigation

If no settlement is reached within 120 days of the start of the amicable dispute-settlement procedure, each Party may seek:

a)
either a ruling from a national court

b)
or an arbitration ruling

in accordance with the Special Conditions of this contract.

ETHICS CLAUSES

Article 42
Ethics clauses

42.1
Any attempt by a candidate or tenderer to obtain confidential information, enter into unlawful agreements with competitors or influence the committee or the Contracting Authority during the process of examining, clarifying, evaluating and comparing tenders shall lead to the rejection of his candidacy or tender.

42.2
Without the Contracting Authority's prior written authorisation, a Contractor and his staff or any other company with which the Contractor is associated or linked may not, even on an ancillary or subcontracting basis, supply other services, carry out works or supply equipment for the project. 

42.3
This prohibition also applies to any other programmes or projects that could, owing to the nature of the contract, give rise to a conflict of interest on the part of the Contractor.

42.4
When putting forward a candidacy or tender, the candidate or tenderer shall declare that he is affected by no potential conflict of interest and has no particular link with other tenderers or parties involved in the project. Should such a situation arise during execution of the contract, the Contractor must immediately inform the Contracting Authority.

42.5
The Contractor must at all times act impartially and as a faithful adviser in accordance with the code of conduct of his profession. He shall refrain from making public statements about the project or services without the Contracting Authority's prior approval. He may not commit the Contracting Authority in any way without its prior written consent.

42.6
For the duration of the contract the Contractor and his staff shall respect human rights and undertake not to offend the political, cultural and religious mores of the beneficiary state.

42.7
The Contractor may accept no payment connected with the contract other than that provided for therein. The Contractor and his staff must not exercise any activity or receive any advantage inconsistent with their obligations to the Contracting Authority.

42.8
The Contractor and his staff shall be obliged to maintain professional secrecy for the entire duration of the contract and after its completion. All reports and documents drawn up or received by the Contractor shall be confidential.

42.9
The contract shall govern the Parties' use of all reports and documents drawn up, received or presented by them during the execution of the contract.

42.10
The Contractor shall refrain from any relationship likely to compromise his independence or that of his staff. If the Contractor ceases to be independent, the Contracting Authority may, regardless of injury, terminate the contract without further notice and without the Contractor having any claim to compensation.

42.11
The Commission reserves the right to suspend or cancel project financing if corrupt practices of any kind are discovered at any stage of the award process and if the Contracting Authority fails to take all appropriate measures to remedy the situation. For the purposes of this provision, "corrupt practices" are the offer of a bribe, gift, gratuity or commission to any person as an inducement or reward for performing or refraining from any act relating to the award of a contract or implementation of a contract already concluded with the Contracting Authority. 

42.12
Such unusual commercial expenses are commissions not mentioned in the main contract or not stemming from a properly concluded contract referring to the main contract, commissions not paid in return for any actual and legitimate service, commissions remitted to a tax haven, commissions paid to a recipient who is not clearly identified or commissions paid to a company which has every appearance of being a front company.

42.13
The Contractor undertakes to supply the Commission on request with all supporting documents relating to the conditions of the contract's execution. The Commission may carry out whatever documentary or on-the-spot checks it deems necessary to find evidence in cases of suspected unusual commercial expenses.

Article 43
Administrative and financial penalties
43.1
Without prejudice to the application of penalties laid down in the contract, a Contractor who has been guilty of making false declarations or has been found to have seriously failed to meet his contractual obligations in an earlier procurement procedure shall be excluded from all contracts and grants financed by the Community budget for a maximum of two years from the time when the infringement is established, as confirmed after an adversarial procedure with the Contractor. The Contractor may present his arguments against this penalty within 30 days of notification of the penalty by registered letter with acknowledgement of receipt or any equivalent means. In the absence of any reaction on the part of the Contractor, or of withdrawal of the penalty by the Commission within 30 days of receipt of the Contractor's arguments against it, the decision imposing the penalty shall become enforceable. That period may be increased to three years in the event of a repeat offence within five years of the first infringement.

43.2
If the Contractor is found to have seriously failed to meet its contractual obligations, it shall incur financial penalties representing 10% of the total value of the contract in question. That rate may be increased to 20% in the event of a repeat offence within five years of the first infringement.


Article 44
Checks and audits by Community bodies

44.1
The Contractor will allow the European Commission, the European Anti-Fraud Office and the European Court of Auditors to verify, by examining the documents or by means of on-the-spot checks, the implementation of the project and conduct a full audit, if necessary, on the basis of supporting documents for the accounts, accounting documents and any other document relevant to the financing of the project.   These inspections may take place up to 7 years after the final payment.

44.2
Furthermore, the Contractor will allow the European Anti-Fraud Office to carry out checks and verification on the spot in accordance with the procedures set out in the European Community legislation for the protection of the financial interests of the European Communities against fraud and other irregularities.

44.3
To this end, the Contractor undertakes to give appropriate access to staff or agents of the European Commission, of the European Anti-Fraud Office and of the European Court of Auditors to the sites and locations at which the Contract is carried out, including its information systems, as well as all documents and databases concerning the technical and financial management of the project and to take all steps to facilitate their work.  Access given to agents of the European Commission, European Anti-Fraud Office and the European Court of Auditors shall be on the basis of confidentiality with respect to third parties, without prejudice to the obligations of public law to which they are subject.  Documents must be easily accessible and filed so as to facilitate their examination and the Consultant must inform the Contracting Authority of their precise location.

44.4
The Contractor guarantees that the rights of the European Commission, of the European Anti-Fraud Office and of the European Court of Auditors to carry out audits, checks and verification will be equally applicable, under the same conditions and according to the same rules as those set out in this Article, to any sub-contractor or any other party benefiting from EC funds.

Project: Trade Related Technical Assistance, Republic of the Philippines

Project No ASIA/2004/16781
ANNEX II:   TECHNICAL SPECIFICATIONS
Part 1:

Specified by the Contracting Authority

Destination:
BUREAU OF PRODUCT STANDARDS (BPS) 
Department of Trade and Industry




3rd Floor Trade & Industry Bldg., 361 Sen. Gil Puyat Ave.





Makati City,
Philippines

Lot 1

	Item Number
	Specifications
	Quantity
	Specifications  Offered
	Notes, remarks, 
ref to documentation
	Evaluation Committee’s notes

	(3 items)

1
2

3


	Servers

Portal Server

Document Management Systems (DMS) Server

These two  Servers must be branded and brand new and
 rack mountable complete with rails with the following specifications:
1. Processor

a. Must be x64 instruction-set compatible processor

b. Must be configured with two dual core processors

c. Must have a minimum clock speed of 2.8 GHz

d. Must have at least 1MB of L2 cache per core 

2. Memory

a. Server must have at least 8 GB of memory

b. Must be able to expand to up to 32GB of memory

c. Memory must employ error correcting code (ECC)

3. Internal Disks

a. Must have at least 4 x 146GB internal disks; 10,000 rpm SAS Disk Drives

b. Must support hardware RAID configuration 

c. Drives must be hot-swappable

4. I/O

a. Must support industry standard PCI

b. Must have 4PCI-E slots; 1 PCI-X

c. Must have at four (4) gigabit ports (auto-sense)

5. RAS Features

a. Must have redundant hot-swappable fans and power supplies

b. Must be able to replaced fan modules without power down

c. Must support RAID 0, 1 for the internal drives

6. Others

a. Server must come with DVD-ROM/CD-RW  

b. Must have a maximum. native capacity : 36 GB native, 72 GB with hardware data compression on a DAT 72 data cartridge  
c. Ten Back up Tapes  with  4MM Tape,  36GB Native-72 GB Compressed 

d. Must support broad choice of UNIX based OS like LINUX, UNIX, Solaris, etc. 

e. OS must be certified by the hardware vendor to run on the server

f. Prior to award, the selected vendor must be able to provide a demo unit to demonstrate the following software to run on the server

I. Tomcat version 5.5.17

II. Apache Web Server version 2.2 compiled with PHP version 4.1 

III. Joomla! version 1.0.12

IV. Knowledge Tree Document Management System version 3.3 

V. MySQL version 4.1 

VI. PostgreSQL version 8.1

VII. Java 2 Standard Edition version 1.5

g. The portal server shall at least accommodate 50 concurrent users within the DTI/BPS local area network with a response time of 10 seconds. For external users outside the local area network, the portal server shall at least accommodate 300 concurrent users without ending any access sessions.

h. Must come with one year of hardware maintenance and warranty

i. Must come with two years of operating system maintenance and warranty

j. Must be able to repair or replace the server within 24 hours of notification during the warranty period

k. The selected vendor must install the hardware server and server Operating system and provide site preparation at the customer site

l. Must provide complete users’ manual and maintenance manual

m. With two 5-days training of 5 IT personnel related to equipment operation and maintenance.

· Server OS Essentials Training

· Server OS System Administration Training

· All trainings must be instructor led with facilties, workstations and training manuals provided.

Order Fulfillment/SMTP Server Hardware Components:

This server must be branded and brand new and

 rack mountable complete with rails with the following specifications:

1. Processor

a. Must be x64 instruction-set compatible processor

b. Must be configured with one dual core processors

c. Must have a minimum clock speed of 2.4 GHz 

d. Must have at least 1MB of L2 cache per core 

e. Server must have at least 2 GB of memory

f. Must be able to expand to up to 8GB of memory

g. Memory must employ error correcting code (ECC)

2. Internal Disks

a. Must have at least 2 x 250GB SATA Disks, 7200 rpm speed

b. Must support hardware RAID configuration

c. Drives must be hot-swappable

3. I/O

a. Must support industry standard PCI

b. Must have a riser card assembly with two internal 8-lane, low-profile, half length PCI Express slots

c. Must have at four (4) gigabit ports (auto-sense); 

4. RAS Features

a. Must support RAID 0, 1 for the internal drives

5. Others

a. Server must come with DVD-ROM Drive 

b. Must support broad choice of UNIX based OS like LINUX, UNIX, Solaris, etc. 

c. OS must be certified by the hardware vendor to run on the server

d. Prior to award, the selected vendor must be able to provide a demo unit to demonstrate the following software to run on the server

i. Postfix SMTP Server software 

ii. Tomcat version 5.5.17

iii. Apache Web Server version 2.2 compiled with PHP version 4.1 

iv. PostgreSQL version 8.1

v. Java 2 Standard Edition version 1.5

e. Must come with two years of hardware maintenance and warranty; 

f. Must come with two years of operating system maintenance and warranty

g. Must be able to repair or replace the server within 24 hours of notification during the warranty period

h. The selected vendor must install the hardware server and server Operating system and provide site preparation at the customer site

i. Must provide complete users’ manual and maintenance manual

j. With 5-days training of 5 IT personnel related to equipment operation and maintenance

· Server OS Essentials Training

· Server OS System Administration Training

· All trainings must be instructor led with facilties, workstations and training manuals provided.

Compatibility:  All proposed system hardware and software components must be compatible with each other and all system solution components (including but not limited to hardware, software, cabling, rack mount systems, cabinets) must be fully compatible with each other. 

Any incompatibility problems shall be resolved by the Contractor before Provisional Acceptance at no additional cost.

Equivalent disclaimer:  Whenever a specific brand of a product is mentioned a sufficiently precise and fully intelligible description is not possible, and it has to be understood as that product or its equivalent.

Where one or more brands of a product are mentioned consecutively, no preference is to be inferred from the order in which they are mentioned.  It must be understood that the products indicate the type of functionality required.

CE compliance: Products must be in conformity with relevant CE regulation/norms, must carry a suitable CE marking of conformity, permanently fixed to the machine, where applicable.

Fulfilment:  All required hardware or software components that are not stated explicitly in this TS documents but are necessary for successful solution to the specifications herein shall be proposed.

For the provision of the services and the delivery of the goods defined in these TS, the other necessary services, technical personnel, equipment, products, documentation and training programs have to be provided by the contractor.

Minimum specification: All specifications in this Technical Specifications are given as minimum specifications.  The supplier must propose all additional hardware and software enhancements to satisfy performance and availability requirements required in this Technical Specifications.

Environmental:  All equipment supplied (e.g. computers, printers, photocopiers, shredders and scanners must adhere to and be certified by the EU-Energy Star web site at:  http://www.eu-energystar.org
	One (1) unit

One (1) unit


One (1) unit


	
	
	


Lot 2

	Item Number
	Specifications 
	Quantity
	Specifications  Offered
	 Notes, remarks, 
ref to documentation
	Evaluation Committee’s notes 

	
(6 items)

1

2
3

4
5
6

	SERVER AND NETWORK COMPONENT

Server Rack Enclosure (pref. APC)

1. 42U 750mm wide x 1070mm deep

2. With enclosure accessories (cable management, blanking panels, mounting hardware)

3. Rack Power Distribution Unit (Metered, 10A, 230V)

4. Wiring Closet Ventilation Unit 100-240V 50/60HZ   (optional)

 

15” Rack mount LCD monitor with keyboard (1U)
Uninterruptible Power Supply (pref. APC) 
1. 5KVA, 230V

2. Rack mount

3. with battery run time of 3hrs

IP-based KVM Switch (pref. ATEN KN2108 KVM switch)
1. 8 port, support 3 bus session (1 local and 2 IP remote users can simultaneously access separate ports), can be remotely access computer via LAN, WAN, and internet

2. Advanced security features: password protection, advanced encryption technologies (1024 bit RSA, 56 bit DES, 256 bit AES, 128 bit SSL)

3. Three level user access security: Multi-administrator, multi-user and multi-viewer functions.

4. With KVM Adapter cables (should be compatible with the servers PS2/USB)

Network Switch (pref. 3COM)
1. Rack mount managed Gigabit switch

2. 12 auto-sensing 10BASE-T/100BASE-TX/1000BASE-T ports

3. Full-rate non-blocking switching on all 1000 Mbps Ethernet ports

4. 802.1Q VLAN support

5. 802.1p traffic prioritization

6. 802.3ad Link Aggregation Control Protocol (10/100/1000 ports only)

 

Bandwidth Manager (pref. NetEnforcer AC-400 Series)
1. Hardware base bandwidth manager

2. Throughput  200Mbps (100 Mbps, Full-duplex), number of connections 96,000/192,000, Lines/Pipes/Virtual Channels 256/1,024,4096

3. Network Interface (Internal External) 2x10\100 BaseT

4. Dynamic QoS, shaping/prioritization capabilities based on policy definition.

5. With Deep Packet Inspection and automatic mitigation of malicious traffic

6. Capable of continuous traffic monitoring.

7. Fail-safe performance with external hardware bypass and full redundancy support.

8. With Policy-base IP accounting and Reporting 

9. Bandwidth manager training for 5 DTI employees

10. Must provide complete users’ manual and maintenance manual

11. All training must be Instructor led, facilities, workstation and training manual provided
Compatibility:  All proposed system hardware and software components must be compatible with each other and all system solution components (including but not limited to hardware, software, cabling, rack mount systems, cabinets) must be fully compatible with each other. 

Any incompatibility problems shall be resolved by the Contractor before Provisional Acceptance at no additional cost.

Equivalent disclaimer:  Whenever a specific brand of a product is mentioned a sufficiently precise and fully intelligible description is not possible, and it has to be understood as that product or its equivalent.

Where one or more brands of a product are mentioned consecutively, no preference is to be inferred from the order in which they are mentioned.  It must be understood that the products indicate the type of functionality required.

CE compliance: Products must be in conformity with relevant CE regulation/norms, must carry a suitable CE marking of conformity, permanently fixed to the machine, where applicable.

Fulfilment:  All required hardware or software components that are not stated explicitly in this TS documents but are necessary for successful solution to the specifications herein shall be proposed.

For the provision of the services and the delivery of the goods defined in these TS, the other necessary services, technical personnel, equipment, products, documentation and training programs have to be provided by the contractor.

Minimum specification: All specifications in this Technical Specifications are given as minimum specifications.  The supplier must propose all additional hardware and software enhancements to satisfy performance and availability requirements required in this Technical Specifications.

Environmental:  All equipment supplied (e.g. computers, printers, photocopiers, shredders and scanners must adhere to and be certified by the EU-Energy Star web site at:  http://www.eu-energystar.org

	
One (1) unit
One (1) unit
One (1) unit

One (1) unit

One (1) unit

One (1) unit
	
	
	


Lot 3

	Item Number
	Specifications 
	Quantity
	Specifications  Offered
	Notes, remarks, 
ref to documentation
	Evaluation Committee’s notes 

	(15 items)
	DESKTOP PERSONAL CCOMPUTERS
	
	
	
	

	(1 to 15)

	Branded Personal Computers
1. x86 Class Processor with 1.8 GHz equivalent to Pentium 4 1.8 GHz speed

2. PC hardware must be branded and brand new

3. Commercial Operating System like Windows XP Professional License

4. Commercial Office Automation Suite like MS Office  

5. 256 Mbyte Memory

6. At least 40 Giga Byte Hard Disk

7. At least 2 USB 2.0 port 

8. PC must have a built in network card

9. LCD Monitor 

10. Optical Mouse 

11. Key board 

12. The selected vendor must install the PC Client hardware, Commercial Operating System and Commercial Office Automation Suite software

13. The PC hardware, Operating System and Office Automation Software suite must be compatible with the existing system in BPS.

14. Two years hardware and software warranty 

Compatibility:  All proposed system hardware and software components must be compatible with each other and all system solution components (including but not limited to hardware, software, cabling, rack mount systems, cabinets) must be fully compatible with each other. 

Any incompatibility problems shall be resolved by the Contractor before Provisional Acceptance at no additional cost.

Equivalent disclaimer:  Whenever a specific brand of a product is mentioned a sufficiently precise and fully intelligible description is not possible, and it has to be understood as that product or its equivalent.

Where one or more brands of a product are mentioned consecutively, no preference is to be inferred from the order in which they are mentioned.  It must be understood that the products indicate the type of functionality required.

CE compliance: Products must be in conformity with relevant CE regulation/norms, must carry a suitable CE marking of conformity, permanently fixed to the machine, where applicable.

Fulfilment:  All required hardware or software components that are not stated explicitly in this TS documents but are necessary for successful solution to the specifications herein shall be proposed.

For the provision of the services and the delivery of the goods defined in these TS, the other necessary services, technical personnel, equipment, products, documentation and training programs have to be provided by the contractor.

Minimum specification: All specifications in this Technical Specifications are given as minimum specifications.  The supplier must propose all additional hardware and software enhancements to satisfy performance and availability requirements required in this Technical Specifications.

Environmental:  All equipment supplied (e.g. computers, printers, photocopiers, shredders and scanners must adhere to and be certified by the EU-Energy Star web site at:  http://www.eu-energystar.org
	Fifteen (15) units

	
	
	


Part II: Technical Requirements
2.1 All the equipments shall be provided completely with the necessary accessories and/or parts such as to ensure that the unit is capable of operating to the required technical and quality specifications.  All specifications details listed for each item are the minimum requirements.  Any improvements on the specifications or additional features offered should be clearly identified in the tenderer’s offer.

2.2 The type of supplied voltage is 220V (monophase) and 380V (triphase+neutral).  The quality and stability of the supplied current may undergo fluctuations (+ and -) of more than 10%.  All hardware must operate on 220V±20V, 50Hz±0.5Hz, or 380V±40V, power supply and be suitable for direct connection to the standard power outlets in the Philippines.  The type of electrical outlets generally installed in the Philippines is the type with 2 sided mounted earthling poles.  All plugs of all the supplied equipment have to fit exactly.

2.3 The items provided should not be hybrids and should be a registered brand name.  Because of the variety of equipment it is impossible to put the “one manufacturer” condition, thus for compatibility it is required to follow the compatibility requirements very strictly (PC compatibility, graphics compatibility, etc.)

2.4 All software shall be licensed to the Directorate General for the Judicial Record and Statistics of the Ministry of Justice.

2.5 All hardware units must be operable in an office environment with regards to following temperature, humidity and dust conditions:

Operating temperature
: 100C-350C

Relative Humidity

:  20%-80%

Dust



:  0.40 gr/m3

2.6 Equipment which allows upgrading of capacities shall be provided in such a way that upgrades can be performed by installing additional capacity without discarding the already installed capacities.

Part III: Technical Documents to be included in the Supply

3.1Each set of equipment shall be provided with an original set of “User’s Manuals” and “Technical Manuals” for all parts of the equipment.  These manuals shall be supplied in Pilipino or English language.  If manuals are not in Pilipino, a “User’s Quick Reference Guide” and “Technical Quick Reference Guide” in Pilipino shall be supplied together with the manual where applicable.

3.2 The following documents will be required from the contractor for the partial provisional acceptance of the items:

•Report of Final test in the factory (quality control document) where applicable

•Guarantee document of manufacturer, certifying he will be able to supply all spare parts during a period of minimum 5 years

•original certificate of origin by Chamber of Commerce-European Community, EU candidate countries, the beneficiary countries of the MEDA and CARDS programmes and the countries covered by the Regulations on access to Community external assistance

•Warranty contract of the manufacturer for a period of minimum 2 years for hardware from the partial provisional acceptance.

•Upgrade License and Support for a period of minimum 2 years for all software COTS products.  Support service for database and application server products should include 7x24 support facility which shall cover, accessing technical persons of vendor directly or via local representatives, receiving product updates and etc.

•The tenderer should prove that the equipment proposed is produced by the manufacturer who is accredited by ISO 9001:2000 or an equivalent European quality

Project: Trade Related Technical Assistance, Republic of the Philippines

TRTA Supply/03-07/IT HARDWARE-BPS
ANNEX III   :
  TECHNICAL OFFER

Annex III - the Contractor's technical offer

The tenderers are requested to complete the template on the next pages: 

· the column “Specifications” shows the required specifications, 

· the column “Specifications offered” is to be filled in by the tenderer and must detail what is offered (for example the words “compliant” or “yes” are not sufficient)   

· the column “Notes, remarks, ref to documentation” allows the tenderer to make comments on his proposed supply and to make eventual references to the documentation

· the column “ Evaluation Committee’s notes” is to be left empty for the evaluators. 

The eventual documentation supplied should clearly indicate (highlight, mark) the models offered and the options included, if any, so that the evaluators can see the exact configuration. Offers that do not permit to identify precisely the models and the specifications may be rejected by the evaluation committee.

The offer must be clear enough to allow the evaluators to make an easy comparison between the requested specifications and the offered specifications.
Contract title : PROCUREMENT OF IT HARDWARE:  Bureau of Product Standards (BPS) in Makati City, Republic of the Philippines


Publication reference : TRTA Supply/03-07/IT-Hardware-BPS

NAME OF TENDERER:………………………………………….
p 1 /…

	Item Number
	Specifications 
	Specifications: Offered (including brand/model)
	 Notes, remarks, ref to documentation
	Evaluation Committee’s notes 

	
	[……………………………]
	
	
	

	
	[……………………………]
	 
	
	

	
	[……………………………]
	 
	
	

	
	[……………………………]
	
	
	

	
	[……………………………]

	
	
	

	
	[……………………………]
	
	
	

	
	[……………………………]
	
	
	


Project: Trade Related Technical Assistance, Republic of the Philippines

Project No ASIA/2004/16781
ANNEX IV  :  BUDGET BREAKDOWN

PUBLICATION REFERENCE:
TRTA Supply/03-07/IT-Hardware-BPS  

NAME OF TENDERER:















Page No 1 [of…]




	A
	B
	C
	D
	E

	Lot/ ITEM Number
	Quantity
	Specifications offered (incl brand:model)
	Unit cost including delivery [ddp] in euro**
	total in euro*

	1….
	
	
	Lump sum
	

	2….
	
	
	Lump sum
	

	3….
	
	
	Lump sum
	

	
	
	
	
	

	
	

	 
	Total
	



* and also installation and/or putting into operation, if applicable.


** places of delivery and acceptance are indicated in Annex II Special Conditions

Done at: [……………………………]   




by [Name]


On behalf of [……………………………]



[…tenderer’s stamp and signature]



PRE-FINANCING GUARANTEE FORM

[On the headed notepaper of the financial institution providing the guarantee]

For the attention of Ms. Brenda R. Mendoza, NEDA-TRTA Programme Director, NEDA sa Pasig, 12 St. Escriva Drive, Ortigas Centre, Pasig City 1605, Philippines referred to below as the “Contracting Authority” referred to below as the “Contracting Authority”

Subject: Guarantee No…

Financing Guarantee for the repayment of pre-financing payable under contract 

Title of contract: Procurement of IT Hardware for Bureau of Product Standards (BPS) in Makati City, Republic of the Philippines 

Identification number: TRTA Supply/03-07/IT-Hardware-BPS  
We, the undersigned, <name, and address of financial institution>, hereby irrevocably declare that we guarantee as primary obligor, and not merely as surety on behalf of <Contractor's name and address>, hereinafter referred to as “the Contractor”, the payment to the Contracting Authority of <indicate the amount of the pre-financing>, corresponding to the pre-financing as mentioned in Article 26.1 of the Special Conditions of the contract <Contract number and title>concluded between the Contractor and the Contracting Authority, hereinafter referred to as “the Contract”. 

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your first written claim (sent by registered letter with confirmation or receipt) stating that the Contractor has not repaid the pre-financing on request or that the Contract has been terminated for any reason whatsoever. We shall not delay the payment, nor shall we oppose it for any reason whatsoever. We shall inform you in writing as soon as payment has been made. 

We accept notably that no amendment to the terms of the Contract agreed between the Contracting Authority and the Contractor can release us from our obligation under this guarantee. We waive the right to be informed of any change, addition or amendment of the Contract. 

We note that the guarantee will be released 45 days at the latest after the provisional acceptance of the goods. [and in any case at the latest on (at the expiry of 18 months after the implementation period of the Contract)]
.

The law applicable to this guarantee shall be that of <country of the Contracting Authority/country in which the financial institution issuing the guarantee is established>. Any dispute arising out of or in connection with this guarantee shall be referred to the courts of <name of country of the Contracting Authority>.

The guarantee will enter into force and take effect on receipt of the pre-financing payment in the account designated by the Contractor to receive payments.

Name: …………………………… Position: …………………


Signature: ……………..
      
Date: <Date>

MODEL PERFORMANCE GUARANTEE
[On the headed notepaper of the financial institution providing the guarantee]

For the attention of Ms. Brenda R. Mendoza, NEDA-TRTA Programme Director, NEDA sa Pasig, 12 St. Escriva Drive, Ortigas Centre, Pasig City 1605, Philippines referred to below as the “Contracting Authority” referred to below as the “Contracting Authority”

Subject: Guarantee No…

Performance Guarantee for the full and proper execution of contract 
Title of contract: Procurement of IT Hardware for Bureau of Product Standards (BPS) in Makati City, Republic of the Philippines 

Identification number: TRTA Supply/03-07/IT-Hardware-BPS  
We the undersigned, <name and address of financial institution>, hereby irrevocably declare that we  guarantee as primary obligor, and not merely as a surety  on behalf of <Contractor's name and address>, hereinafter referred to as “the Contractor”,  payment to the Contracting Authority of <amount of the performance guarantee>, representing the performance guarantee mentioned in Article 11 of the Special Conditions of the contract <contract number and title> concluded between the Contractor and the Contracting Authority, hereinafter referred to as “the Contract”.

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your first written claim (sent by registered letter with confirmation of receipt) stating that the Contractor has failed to perform his contractual obligations fully and properly or that the Contract has been terminated for any reason whatsoever. We shall not delay the payment, nor shall we oppose it for any reason whatsoever. We shall inform you in writing as soon as payment has been made.

We accept notably that no amendment to the terms of the Contract agreed between the Contracting Authority and the Contractor can release us from our obligation under this guarantee. We waive the right to be informed of any change, addition or amendment to the Contract.

We note that the guarantee will be released within 45 days of the issue of the final acceptance certificate (except for such part as may be specified in the Special Conditions in respect of after sales service). [and in any case at the latest on (at the expiry of 18 months after the implementation period of the Contract)]
.

The law applicable to this guarantee shall be that of <country of the Contracting Authority/country in which the financial institution issuing the guarantee is established>. Any dispute arising out of or in connection with this guarantee shall be referred to the courts of <name of the country of the Contracting Authority> 

This guarantee shall enter into force and take effect upon its signature. 

Name: …………………………… Position: …………………


 Signature: ……………..
     Date: <Date>

C. FURTHER INFORMATION

GLOSSARY


Successful tenderer: The tenderer selected at the end of the procedure for the award of the contract.

Contracting Authority: The party which concludes the contract as provided in the Financing Agreement, be it the Commission for and on behalf of the beneficiary, a country or a legal person governed by public or private law, as mentioned in the financing agreement.

Project Manager: The legal or natural person responsible for monitoring the execution of the contract on behalf of the Contracting Authority and/or the Commission, where the latter is not the Contracting Authority.
Supplies: All items which the Contractor is required to supply to the Contracting Authority, including, where necessary, services such as installation, testing, commissioning, provision of expertise, supervision, maintenance, repair, training and other such obligations connected with the items to be provided under the contract.

Hybrid contract: A contract between the contracting authority and a service provider, supplier or construction firm covering two or more of the following: works, supplies and services.

General conditions: The general contractual provisions setting out the administrative, financial, legal and technical clauses governing the execution of contracts.

Special conditions: The special conditions laid down by the Contracting Authority as an integral part of the tender dossier, including modifications to the general conditions, clauses specific to the contract and the terms of reference (for a service contract) or technical specifications (for a supply or works contract).

Evaluation committee: A committee made up of an odd number of voting members (at least three) appointed by the Contracting Authority and possessing the technical, linguistic and administrative capacities necessary to give an informed opinion on tenders. 

Written communications: Certificates, notices, orders and instructions issued in writing under the contract.

Administrative order: Any instruction or order issued by the Project Manager to the Contractor in writing regarding the provision of the supplies.

Conflict of interest: Any event influencing the capacity of a candidate, tenderer or contractor to give an objective and impartial professional opinion, or preventing him, at any moment, from giving priority to the interests of the Contracting Authority. Any consideration relating to possible contracts in the future or conflict with other commitments, past or present, of a candidate, tenderer or contractor, or any conflict with his own interests. These restrictions also apply to subcontractors and employees of the candidate, tenderer or contractor.

There is a conflict of interests within the meaning of Article 52 of the Financial Regulation where the impartial and objective exercise of the functions of a player in the implementation of the budget or an internal auditor is compromised for reasons involving family, emotional life, political or national affinity, economic interest or any other shared interest with the beneficiary.

Breakdown of the overall price: A heading-by-heading list of the rates and costs making up the price for a lump-sum contract.

Period: A period begins the day after the act or event chosen as its starting point. Where the last day of a period is not a working day in the country of the Contracting Authority, the period expires at the end of the next working day.

Implementation period. The period from contract signature, or alternative date if specified in the Special Conditions, until the provisional acceptance of the supply.

Execution period. The period from contract signature until 18 months after the provisional acceptance of the supply. This period includes the warranty and the final acceptance of the supply.

Day: Calendar day.

In writing: This includes any hand-written, typed or printed communication, including telex, cable, e-mail and fax transmissions.

Supply contract: Supply contracts cover the purchase, leasing, rental or hire purchase, with or without option to buy, of products. A contract for the supply of products and, incidentally, for siting and installation shall be considered a supply contract. 

Foreign currency: Any currency, other than the euro, which is permissible under the applicable provisions and regulations and has been indicated in the tender.

National currency: The currency of the country of the Contracting Authority.

Tender price: The sum stated by the tenderer in its tender for carrying out the contract.

Contract value: The sum stated in the contract representing the initial estimate payable for carrying out the supplies, or such other sum as ascertained at the end of the contract as due under the contract.

Most economically advantageous tender: The tender deemed to be best in terms of the specific criteria laid down for the contract in question, e.g. quality, technical properties, aesthetic and functional qualities, after-sales service and technical assistance and the price or lowest price. These criteria must be published in the procurement notice or stated in the tender dossier.

Tenderer: Any natural or legal person or consortium thereof submitting a tender with a view to concluding a contract. The terms "supplier", "contractor" and "service provider" refer to three categories of economic operators, natural or legal persons, who supply products, execute works and provide services respectively.

Open procedure: Calls for tender are open where all interested economic operators may submit a tender.

Liquidated damages: The sum stated in the contract as compensation payable by the Contractor to the Contracting Authority for failure to complete the contract or part thereof within the periods under the contract, or as payable by either party to the other for any specific breach identified in the contract.

General damages: The sum not stated beforehand in the contract, which is awarded by a court or an arbitration tribunal, or agreed between the parties, as compensation payable to an injured party for a breach of the contract by the other party.

Warranty obligations: The warranty of the Contractor that the supplies are new, unused, without defects, of the most recent models and incorporate all recent improvements in design and materials. This warranty must remain valid for a maximum of 1 year after provisional acceptance. See article 32 of the General Conditions.

Commercial warranty: The warranty the manufacturer provides for a defined period that the supply will be free from structural defects due to substandard material or workmanship, under conditions of normal commercial use and service. The Commercial warranty should not be confused with - and might go beyond - the warranty period of the contract.

ADMINISTRATIVE COMPLIANCE GRID 






















Lot No:

	Contract title :
	Procurement of IT Hardware for Bureau of Product Standards (BPS) in Makati City, Republic of the Philippines 


	Publication reference :
	TRTA Supply/03-07/IT-Hardware-BPS  



	Tender envelope number 
	Name of Tenderer
	Is tenderer (consortium) nationality
 eligible?


(Y/N)
	Is documentation complete?



(Y/N)
	Is language as required? 


(Y/N)
	Is tender submission form complete?


(Y/N)
	Is tenderer's declaration signed (by all consortium members if a consortium)? (Yes/No/ Not Applicable)
	Other administrative requirements of the tender dossier? 

(Yes/No/Not applicable)
	Overall decision?

(Accept / Reject)

	1
	
	
	
	
	
	
	
	

	2
	
	
	
	
	
	
	
	

	3
	
	
	
	
	
	
	
	


	Chairperson's name
	

	Chairperson's signature
	

	Date
	


EVALUATION GRID 























    Lot No:

	Contract title :
	Procurement of IT Hardware for Bureau of Product Standards (BPS) in Makati City, Republic of the Philippines 


	Publication reference :
	TRTA Supply/03-07/IT-Hardware-BPS  



	Tender envelope No
	





Name of Tenderer
	


Rules of origin respected?

(Y/N)
	Economic & financial capacity? (OK/a/b/…)
	Professional capacity? (OK/a/b/…)
	Technical capacity? (OK/a/b/…)
	Compliance with technical specifications? (OK/a/b/…)
	Ancillary services as required? (OK/a/b/…/NA)
	
 Subcontracting statement in accordance with art 6 of the General Conditions?


(Y/N)
	Other technical requirements 

(Two years maintenance and warranty)

(Y/N)
	Other technical requirements 

(Training proposal for 5 IT personnel)

(Y/N)
	Technically compliant? (Y/N)
	




Notes:

	1
	
	
	
	
	
	
	
	
	
	
	
	

	2
	
	
	
	
	
	
	
	
	
	
	
	

	3
	
	
	
	
	
	
	
	
	
	
	
	


	Evaluator's name & signature
	

	Evaluator's name & signature
	

	Evaluator's name & signature
	

	Date
	


D. TENDER FORM FOR A SUPPLY CONTRACT

Publication reference:

TRTASupply/03-07/IT-Hardware-BPS  
Title of contract: Procurement of IT Hardware for Bureau of Product Standards (BPS) in Makati City, Republic of the Philippines 









<Place and date>

A: <Name and address of Contracting Authority >.

One signed original form must be supplied (for each lot, if the tender procedure is divided into lots), together with the number of copies specified in the Instruction to Tenderers.  The form must include a signed declaration using the annexed format from each legal entity making the application.  Any additional documentation (brochure, letter, etc) sent with the form will not be taken into consideration. Applications being submitted by a consortium (ie, either a permanent, legally-established grouping or a grouping which has been constituted informally for a specific tender procedure) must follow the instructions applicable to the consortium leader and its members.

An economic operator may, where appropriate and for a particular contract, rely on the capacities of other entities, regardless of the legal nature of the links which it has with them. It must in that case prove to the contracting authority that it will have at its disposal the resources necessary for performance of the contract, for example by producing an undertaking on the part of those entities to place those resources at its disposal. Such entities, for instance the parent company of the economic operator, must respect the same rules of eligibility and notably that of nationality, as the economic operator.

1
SUBMITTED BY

	
	Name(s) of tenderer(s)
	Nationality2

	Leader
	
	

	Member 
	
	

	Etc … 
	
	


1 add/delete additional lines for members as appropriate. Note that a subcontractor is not considered to be a member for the purposes of this tender procedure. Subsequently, the data of the subcontractor must not appear in the data related to the economic, financial and professional capacity. If this tender is being submitted by an individual tenderer, the name of the tenderer should be entered as 'leader' (and all other lines should be deleted)

2Country in which the legal entity is registered
2
CONTACT PERSON (for this tender)

	Name
	

	Address
	

	Telephone
	

	Fax
	

	E-mail
	


3
ECONOMIC AND FINANCIAL CAPACITY

Please complete the following table of financial data3 based on your annual accounts and your latest projections. If annual accounts are not yet available for this year or last year, please provide your latest estimates, clearly identifying estimated figures in italics.  Figures in all columns must be on the same basis to allow a direct, year-on-year comparison to be made (or, if the basis has changed, an explanation of the change must be provided as a footnote to the table). Any clarification or explanation which is judged necessary may also be provided.

	Financial data
	Year before last

€
	Last year


€
	This year


€
	Next year


€
	Average 4


€

	Annual turnover 5, excluding this contract
	
	
	
	
	

	Cash and cash equivalents6 at beginning of year
	
	
	
	
	

	Net cash from / (used in) operating, investing & financing activities7 excluding future contracts
	
	
	
	
	

	Net forecast cash from/ (used in) future contracts, excluding this contract
	
	
	
	
	

	Cash and cash equivalents6 at end of year [ie, the sum of the above three rows]
	
	
	
	
	


3 if this application is being submitted by a consortium, the data in the table above must be the sum of the data in the corresponding tables in the declarations provided by the consortium members – see point 7 of this tender form for a supply contract.   

4 Amounts entered in the 'Average' column must be the mathematical average of the amounts entered in the four preceding columns of the same row.

5 The gross inflow of economic benefits (cash, receivables, other assets) arising from the ordinary operating activities of the enterprise (such as sales of goods, sales of services, interest, royalties, and dividends) during the year. 

6 Cash and cash equivalents comprise cash on hand and demand deposits, together with short-term, highly liquid investments that are readily convertible to a known amount of cash, and that are subject to an insignificant risk of changes in value. An investment normally meets the definition of a cash equivalent when it has a maturity of three months or less from the date of acquisition. Equity investments are normally excluded, unless they are in substance a cash equivalent (e.g. preferred shares acquired within three months of their specified redemption date). Bank overdrafts which are repayable on demand and which form an integral part of an enterprise's cash management are also included as a component of cash and cash equivalents.

7 Operating activities are the main revenue-producing activities of the enterprise that are not investing or financing activities, so operating cash flows include cash received from customers and cash paid to suppliers and employees.  Investing activities are the acquisition and disposal of long-term assets and other investments that are not considered to be cash equivalents. Financing activities are activities that alter the equity capital and borrowing structure of the enterprise. Interest and dividends received and paid may be classified as operating, investing, or financing cash flows, provided that they are classified consistently from period to period. Cash flows arising from taxes on income are normally classified as operating, unless they can be specifically identified with financing or investing activities.

4
STAFF RESOURCES

Please provide the following personnel statistics8 for the current year and the two previous years.

	Average manpower
	Year before last
	Last year
	This year

	
	Overall
	Total for fields related to this contract 9
	Overall
	Total for fields related to this contract 9
	Overall
	Total for fields related to this contract 9

	Permanent staff 10
	
	
	
	
	
	

	Other staff 11
	
	
	
	
	
	

	Total
	
	
	
	
	
	

	Permanent staff as a proportion of total staff (%)
	%
	%
	%
	%
	%
	%


8 if this tender is being submitted by a consortium, the data in the table above must be the sum of the data in the corresponding tables in the declarations provided by the consortium members – see point 7 of this tender form for a supply contract. 

9  corresponding to the relevant specialisms identified in point 5 below

10  staff directly employed by the Tenderer on a permanent basis (ie, under indefinite contracts)

11  other staff not directly employed by theTenderer on a permanent basis (ie, under fixed-term contracts)

5
FIELDS OF SPECIALISATION

Please use the table below whose objective is to indicate the relevant specialisms related to this contract of each legal entity making this tender, by using the names of these specialisms as the row headings and the name of the legal entity as the column headings.  Show the relevant specialism(s) of each legal entity by placing a tick (() in the box corresponding to those specialisms in which the legal entity has significant experience. [Maximum 10 specialisms]

	
	Leader
	Member 2
	Member 3
	Etc …(

	Relevant specialism 1
	
	
	
	

	Relevant specialism 2
	
	
	
	

	Etc …12
	
	
	
	


12  add / delete additional lines and/or rows as appropriate.  If this tender is being submitted by an individual legal entity, the name of the legal entity should be entered as 'Leader' (and all other columns should be deleted)

6
EXPERIENCE

Please complete a table using the format below to summarise the major relevant supplies carried out in the course of the past 3 years by the legal entity or entities making this tender.  The number of references to be provided must not exceed 15 for the entire tender

	Ref # (maximum 15)
	Project title
	…

	Name of legal entity
	Country
	Overall supply value (EUR)
	Proportion supplied by legal entity (%)
	No of staff provided
	Name of client
	Origin of funding
	Dates 
	Name of members if any

	…
	…
	…
	…
	…
	…
	…
	…
	…

	Detailed description of supply
	Related services provided

	…
	…


TENDERER'S DECLARATION(S)

To be completed and signed by the tenderer (including one from each member in a consortium).

In response to your letter of invitation to tender for the above contract,

we, the undersigned, hereby declare that:

1
We have examined and accept in full the content of the dossier for invitation to tender No <……………………………….> of <date>. We hereby accept its provisions in their entirety, without reservation or restriction.

2
We offer to deliver, in accordance with the terms of the tender dossier and the conditions and time limits laid down, without reserve or restriction:

Lot no [….]: [description of supplies with indication of quantities and origin]
Lot no [….]: [description of supplies with indication of quantities and origin]
Lot No [….]: [………………………………………………………….……]

Lot No [….]: [……………………………………………………………….]

3
The price of our tender excluding spare parts and consumables, if applicable [excluding the discounts described under point 4] is:

Lot No 1: [……………………………………………..]

Lot No 2: [……………………………………………..]

Lot No 3: [……………………………………………..]

4
We will grant a discount of [%], or […………..] [in the event of our being awarded Lot No… and Lot No… ………].

5
This tender is valid for a period of 90 days from the final date for submission of tenders.

6 
If our tender is accepted, we undertake to provide a performance guarantee of 10%, as required by Article 11 of the General Conditions.

7
Our firm/company [and our subcontractors] has/have the following nationality:

<……………………………………………………………………>

8
We are making this tender in our own right [as member in the consortium led by < name of the leader / ourselves > ]*. We confirm that we are not tendering for the same contract in any other form. [We confirm, as a member in the consortium, that all members are jointly and severally liable by law for the execution of the contract, that the lead member is authorised to bind, and receive instructions for and on behalf of, each member, that the execution of the contract, including payments, is the responsibility of the lead member, and that all members in the joint venture/consortium are bound to remain in the joint venture/consortium for the entire period of the contract's execution].

9
We are not in any of the situations excluding us from participating in contracts which are listed in Article 3 of the instructions to tenderers. In the event that our tender is successful, we undertake, if required, to provide the proof usual under the law of the country in which we are established that we do not fall into the exclusion situations listed in section 2.3.3 of the Practical Guide to contract procedures for EC external actions.  The date on the evidence or documents provided will be no earlier than 1 year before the date of the notification of award, in addition, we will provide a sworn statement that our situation has not altered in the period which has elapsed since the evidence in question was drawn up.


We also understand that if we fail to provide this proof or evidence of the financial and economic capacity and the technical and professional capacity according to the selection criteria within 15 calendar days after receiving the notification of award, or if the information provided is proved false, the award will be considered null and void.

10
We agree to abide by the ethics clauses in Clause 23 of the instructions to tenderers and, in particular, have no potential conflict of interests or any equivalent relation in that respect with other candidates or other parties in the tender procedure at the time of the submission of this application. 

11
We will inform the Contracting Authority immediately if there is any change in the above circumstances at any stage during the implementation of the contract. We also fully recognise and accept that any inaccurate or incomplete information deliberately provided in this application may result in our exclusion from this and other contracts funded by the European Communities.

12 
We note that the Contracting Authority is not bound to proceed with this invitation to tender and that it reserves the right to award only part of the contract. It will incur no liability towards us should it do so.

Name and first name: <[…………………………………………………………………>

Duly authorised to sign this tender on behalf of:

<……………………………………………………………………………………  …>
Place and date: <…………………………………………………………….………….>]

Stamp of the firm/company:

This tender includes the following annexes:

[Numbered list of annexes with titles]







TRADE RELATED TECHNICAL ASSISTANCE PROGRAMME 





European Commission-National Economic and Development Authority











� DDP (delivered duty paid) 


� Where the contracting party is an individual.


� Where applicable. For individuals, mention their ID card or passport or equivalent document - number


� Except where the contracting party is not VAT registered.


� Commercial warranty:  The warranty the manufacturer provides for a defined period that the supply will be free from structural defects due to substandard material or workmanship, under conditions of normal commercial use and service.  The Commercial warranty should not be confused with-and might go beyond-the warranty period of the contract.


� Albania, Algeria, Austria, Belgium, Bosnia and Herzegovina, Bulgaria, Croatia, Cyprus, Czech Republic, Denmark, Egypt, Estonia, Finland, Former Yugoslav Republic of Macedonia, France, Gaza and West Bank, Germany, Greece, Hungary, Iceland, Ireland, Israel, Italy, Jordan, Latvia, Lebanon, Liechtenstein, Lithuania, Luxembourg, Malta, Morocco, Netherlands, Norway, Poland, Portugal, Romania, Serbia and Montenegro, Slovakia, Slovenia, Spain, Syria, Sweden, Tunisia, turkey, united Kingdom


� This mention has to be inserted only where the law applicable to the guarantee imposes a precise expiry date


� The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed characters.


� This mention has to be inserted only where the law applicable to the guarantee imposes a precise expiry date


� The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed characters.


� If the tender has been submitted by a consortium, the nationalities of all the consortium members must be eligible
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